1. THIS CONTRACT IS ARATED RATING PAGE OF PAGES
SOLICITATION, OFFER AND AWARD ORDER UNDER DPAS (15 CFR 700) 1 49

2. CONTRACT NUMBER 3. SOLICITATION NUMBER 4. TYPE OF SOLICITATION 5. DATE ISSUED 6. REQUISITION/PURCHASE NUMBER
68HE0718D0003 68HE0718R0004

[JSEALED BID (IFB) 05/25/2018pPR-R7-18-00125

[XI NEGOTIATED (RFP)
7. ISSUED BY cobe |R7 8. ADDRESS OFFER TO (If other than Item 7)
Region 7

US Environmental Protection Agency
11201 Renner Blvd.

Lenexa KS 66219

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SOLICITATION

9. Sealed offers in original and copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if hand carried, in the

depository located in until local time
(Hour) (Date)
CAUTION: LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and conditions contained in this solicitation.
10. FOR IA. NAME B. TELEPHONE (NO COLLECT CALLS) C. E-MAIL ADDRESS
INFORMATION } AREA CODE NUMBER EXT. Fritz.Koni@epa.gov
CALL: Koni Fritz 913 551-7975
11. TABLE OF CONTENTS
(X) | SEC. | DESCRIPTION | PAGE(S) (X) | SEC. | DESCRIPTION | PAGE(S)
PART | - THE SCHEDULE PART Il - CONTRACT CLAUSES
O A SOLICITATION/CONTRACT FORM X | | | CONTRACT CLAUSES | 29
X B SUPPLIES OR SERVICES AND PRICES/COSTS 7 PART IIl - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.
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X D PACKAGING AND MARKING 12 PART IV - REPRESENTATIONS AND INSTRUCTIONS
X E | INSPECTION AND ACCEPTANCE 13 O K REPRESENTATIONS, CERTIFICATIONS AND
F DELIVERIES OR PERFORMANCE 15 OTHER STATEMENTS OF OFFERORS
X G CONTRACT ADMINISTRATION DATA 16 J L INSTRS., CONDS., AND NOTICES TO OFFERORS
H SPECIAL CONTRACT REQUIREMENTS 18 J M EVALUATION FACTORS FOR AWARD
OFFER (Must be fully completed by offeror)
NOTE: Item 12 does not apply if the solicitation il the provisi at 52.214-16, Mini Bid Acceptance Period.
12. In compliance with the above, the undersigned agrees, if this offer is accepted within 0 calendar days (60 calendar days unless a different period is inserted

by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the

designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT 10 CALENDAR DAYS (%) 20 CALENDAR DAYS (%) 30 CALENDAR DAYS (%) CALENDAR DAYS (%)
(See Section I, Clause No. 52.232.8)

14. ACKNOWLEDGEMENT OF AMENDMENTS AMENDMENT NO. DATE AMENDMENT NO. DATE

(The offeror acknowledges receipt of
amendments to the SOLICITATION for offerors

and related documents numbered and dated):

15A. 16. o SOl o O SIGN O

5A N:xs copE |008198421 EAGILITY l;l%l\:ssr:l?ﬁ;l;}lTLE F PERSON AUTHORIZED TO SIGN OFFER
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OF ENVIRONMENTAL RESTORATION, L.L.C.

OFFEROR Attn: DENNIS GREANEY
1666 FABICK DRIVE
FENTON MO 630262926

15B. TELEPHONE NUMBER 15C. CHECK IF REMITTANCE ADDRESS 17. SIGNATURE 18. OFFER DATE
AREA CODE NUMBER EXT. [ I1s DIFFERENT FROM ABOVE - ENTER
SUCH ADDRESS IN SCHEDULE.

AWARD (To be completed by government)

19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 21. ACCOUNTING AND APPROPRIATION

$16,137,888.61 See schedule
22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 23. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

[J10u.s.C. 2304 (c) ( )y atusc 253 () ( )
24. ADMINISTERED BY (If other than Item 7) CODE |R7 25. PAYMENT WILL BE MADE BY CODE |RTP
See Schedule G See Schedule G
26. NAME OF CONTRACTING OFFICER (Type or print) 27. UNITED STATES OF AMERICA 28. AWARD DATE

font Fritz e _i:’: —— ELECTRONIC
M{D’:‘J s :q."h;‘:x SHEMNATURE 09/11/2018

(Signature of Contracting Officer)
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PAGE OF
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NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL RESTORATION, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
DUNS Number: 008198421
Emergency and Rapid Response Services for Region [7

Max Expire Date: 09/13/2023
Admin Office:
Region 7
US Environmental Protection Agency
11201 Renner Blvd.
Lenexa KS 66219
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/14/2018 to 09/13/2019

0001 Base Period
09/14/2018 through 09/13/2019

0002 Option Period I

09/14/2019 through 09/13/2020
(Option Line Item)

09/13/2019

0003 Option Period II

09/14/2020 through 09/13/2021
(Option Line Item)

09/14/2020

0004 Option Period III

09/14/2021 through 09/13/2022
(Option Line Item)

09/14/2021

0005 Option Period IV

09/14/2022 through 09/13/2023
(Option Line Item)

09/14/2022

Total Base and all Option Periods

$83,850,384.41

16,137,888.

16,565, 361.

16,795,680.

17,054,199.

17,297,254.

61

25

85

02

68

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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SECTION B - Supplies or Services/Prices
B-1 PRICE SCHEDULE

Price Schedule is contained in Attachment 1.

B-2 Local Clauses EPA-B-16-101 MINIMUM AND MAXIMUM AMOUNTS

During the period specified in the "Ordering" clause, the Government shall place orders totaling a minimum of
$500,000 per contract. The amount of all orders shall not exceed the maximum amount allowed for under the
contract (see Attachment 1 - Price Schedule).

B-3 Local Clauses EPA-B-16-104 FIXED RATES FOR SERVICES--INDEFINITE DELIVERY/INDEFINITE
QUANTITY CONTRACT

The fixed rates for labor and routine equipment contained in Attachment 1 Price Schedule, which are inclusive of all
indirect costs and profit, shall apply for the duration of the applicable contract year.

A. FIXED LABOR RATE

1. The non-Level A Task Rate shall include all costs for non-Level A tasks, e.g., level B response and costs to
perform other tasks called for in the PWS. The fixed rates for the non-Level A labor categories set forth in the
schedule shall be inclusive of all expenses including contract level required reports**, wages or salaries, labor costs,
fringe benefits, overhead, program management, training, general and administrative expenses, and profit.

** Any specific Task Order Level reporting, not included at contract level, will be billed at the Non-Level A rate of
the individual who prepares the report.

2. If a fixed rate has been established for a labor category set forth in the schedule for the contractor or
subcontractor, but the contractor or subcontractor decides to provide that labor category through a third-party
subcontractor, reimbursement for that labor category shall be reimbursed at cost (including any applicable indirect
rates) but will not, in any event, exceed the rate set forth in this contract for that labor category for the contractor or
subcontractor, depending upon which entity (contractor or subcontractor) acquires the labor.

3. When an individual employee's normally assigned category of labor is higher than the function he/she is
performing during any period of work at a specific site, the rate charged for that employee shall be based on the
function that the employee is performing (e.g., Senior Scientist who is performing the duties of a Junior Technician
shall be charged at the loaded fixed labor rate for a Junior Technician during the period of time he/she is performing
these duties).

4. When an individual employee's normally assigned category of labor is at a rate lower than the function he/she is
performing during any period of work at a specific site, the rate charged for that employee shall be based on the
actual rate paid to that employee (e.g., Junior Technician performing the duties of a Senior Scientist shall be charged
at the fixed labor rate for a Senior Scientist only if the employee is paid by the contractor at the rate of a Senior
Scientist). If the employee is not paid at the higher rate, the contractor shall only bill at the rate of the employee's
normally assigned category of labor. The employee must meet the qualifications set forth in the contract for the
labor category being performed.

5. In the event that on-going work on-site is interrupted at any time due to inclement weather, unsafe condition, or
other conditions beyond either the control of the contractor or the control of the Government, as determined by the
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on-scene coordinator, EPA will not pay the contractor for any labor costs during such interruptions; that is, EPA will
not reimburse the contractor in excess of those hours actually worked on the site. The contractor shall not be
reimbursed for standby.

B. FIXED EQUIPMENT RATE

1. The Routine Equipment and Supplies to be included in the Fixed Equipment Rate can be found in Attachment L-1
in the Table 3 Cost Model charts. The fixed equipment rate is separate and distinct from the fixed labor rate. Any
cost accounted for in the fixed labor rates is not to be included in the fixed equipment rates.

2. Equipment rates constitute rental charges to the Government for use of equipment on task orders. The fixed rates
for equipment are inclusive of all expenses including maintenance and calibration, overhead, general and
administrative expenses, and profit. No extra charges for normal operation of equipment will be allowed. All
equipment must be provided in good working order and any repairs necessitated by failure to maintain equipment in
a good working order shall be accomplished in a timely manner and at the contractor's expense.

3. The contractor shall invoice for actual usage of the equipment at the daily rates listed above.

4. Once mobilized, the Contractor may elect to substitute identical equipment types for what is already on site.
However, EPA will not pay any associated mobilization charges for any such item(s).

C. COST REIMBURSEMENT PORTION - OTHER DIRECT COSTS

The cost reimbursement portion of the contract consists of travel, specialized labor, non-routine equipment, field
subcontracts, and other direct costs which are reasonable, allocable and allowable. All costs that do not come within
these limited categories are considered to be part of the fixed labor and equipment rates portion of the contract.
Therefore, these costs are separate and distinct from the fixed rates and fixed price portions of the contract. The cost
reimbursement portion of the contract will be estimated and funded at the task order level on an as-needed basis.
The contractor will only be reimbursed for actual costs incurred, as required to accomplish the services specified in
each task order. These costs will be treated in accordance with the clause entitled, "ALLOWABLE COST AND
PAYMENT (FAR 52.216-7)." Such costs shall be charged in accordance with the Contractor's established and
accepted accounting practices. The Government will compensate the contractor for incurred costs that are
determined to be reasonable, allowable, and allocable.

TRAVEL

1. (a) The amount specified in the schedule for travel is an estimate only. The actual amount for travel may be
greater or less than the amount estimated as long as the maximum travel ceiling amount is not exceeded. Travel is
limited to site specific or other travel, as authorized by the Task Order.

(b) The Contractor's primary mobilization point for establishing reasonableness for personnel travel-associated
costs shall be located within St. Louis, MO.

This primary mobilization point is St. Louis, MO.
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(c)The Contractor agrees to make every effort to mobilize field personnel from the nearest available location to
the site; however, in no event shall the travel charges exceed what the charge would be if the employees were
mobilized from the Contractor's primary mobilization point.

2. Allowable travel expenses shall be determined in accordance with Federal Acquisition Regulation (FAR) subpart
31.205-46, Travel Costs, and the Federal Travel Regulations (FTRs). Travel expenses include costs for
transportation, lodging, meals, and incidental expenses incurred by contractor personnel in performance of this
contract. Travel expenses are allowable for each employee required on-site if the work site is in excess of fifty (50)
miles one way from the individual's place of employment or residence, whichever is less, and total work day
(including travel time) exceeds 12 hours per day. The "50 miles in 12 hours" is the current stipulation for travel costs
and may be superseded by later editions of the FAR and/or FTRs. The "50 miles in 12 hours" shall not be exceeded
without the approval of the CO. The regulations in effect at any given time govern travel costs under this contract.
Travel expenses may include General and Administrative expenses to the extent that it is the Contractor's normal
accounting practice to charge on such a basis. In the performance of necessary travel allocable to a particular task
order, the Contractor shall use the least expensive means available to the extent consistent with the requirements of
each response action. Once employees are working on site, the Contractor may elect to make personnel
substitutions. However, EPA will not pay any associated travel charges for any such substitution unless determined
to be appropriate by the OSC or authorized Contracting Officer Representative (COR). On occasions where an
employee takes sick or vacation leave from an EPA site, the government will not pay any travel costs associated
with the departing employee or for the employee designated as the replacement. Reimbursement of travel expenses
by EPA will be consistent with the FTRs and subject to the following: Costs incurred for lodging, meals and
incidental expenses shall be considered to be reasonable and allowable only to the extent that they do not exceed, on
a daily basis, the maximum per diem rates in effect at the time of travel as set forth in the FTRs. NOTE: The FTRs
include a daily ceiling amount that is not to be exceeded. Within the total ""daily"" amount, there are two separate
ceilings (one for per diem and one for lodging) that also cannot be exceeded. For example, if a city has a daily total
allowable travel amount listed at $100.00-- consisting of $75.00 for lodging and $25.00 for meals and incidental
expenses (M&IE)--the allowable costs for lodging shall not exceed $75.00 and the allowable costs for MI&E shall
not exceed $25.00. Documentation to support actual costs incurred shall be in accordance with the contractor's
established practice; however, notwithstanding the contractor's policy, a receipt is required for all incidental travel
expenditures in excess of $75.00, including receipts for common carrier transportation expenditures and hotel
receipts. Thus, lodging costs will be reimbursed by EPA for only actual costs incurred and paid by the contractor up
to the ceiling established in the FTRs. The contractor may elect to reimburse its employees for meals and incidental
expenses on a per diem basis, and the Contractor will be reimbursed for such PAYMENTS, provided the employees
are actually paid on a per diem basis. In no event shall the reimbursement be more than what is paid to the recipient
employee.

3. When an employee is required to travel in excess of fifty (50) miles one way from his/her residence or place of
employment (whichever is less) to a site and return, such travel is considered work time for which reimbursement by
the Government should be made at appropriate straight time rates. Reimbursement for travel time shall not be made
by EPA if the contractor's employee(s) is/are not paid for travel time. Miles shall be measured in radial miles or
actual miles as determined by the contracting officer.

4. For any employee, routine daily commuting time (less than 50 miles one-way) to and from the work site is not an
allowable charge under the contract. The Contractor agrees to make every effort to utilize employees from the
nearest possible location.

5. Except as explicitly set forth below, the Contractor shall be reimbursed for reasonable and allocable travel costs
actually incurred by and paid to the Contractor's employees.

6. (a)Consistent with the expected duration of the site, the contractor shall ensure to the extent practicable that
lodging is secured on ""other than a daily rate basis"" so that maximum quantity and term discounts are achieved.

(b)Further, on long-term sites, to the maximum extent practicable, the contractor shall secure full service lodging
suites inclusive of kitchen facilities. A long-term site is defined as an active site with a duration of greater than sixty

days.

(c)Personnel subject to this limitation include alternate relief personnel mobilizing to an existing long-term site.
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SPECIALIZED LABOR

(a) Costs for Specialized Labor are separate and distinct from the fixed rates. Allowable and allocable direct and
indirect costs for Specialized Labor that have been authorized by the Contracting Officer in a Task Order (TO) may
be paid on a cost reimbursement basis. Costs for Specialized labor will be treated in accordance with the Clause
entitled ""Allowable Cost and Payment (FAR 52.216-7)"" and shall be charged in accordance with the Contractor's
established and accepted accounting practices.

(b) As appropriate, a ceiling shall be established in a TO for Specialized Labor for the current contract year and/or
TO period of performance. Cumulative costs for Specialized Labor for the prime contractor and all team
subcontractors in excess of the amounts established in the TO are not allowable as a charge to this contract without
the prior written approval of the Contracting Officer.

(c) Specialized Labor includes but is not limited to the following professional specialists not available for day to day
operations:

- structural engineers
- compressed gas cylinder expert
- UXO (ordinance specialist)
- construction inspection
NON ROUTINE EQUIPMENT

Non-Routine Equipment is defined as any equipment not included in the routine equipment list. Non-Routine
Equipment charges must be approved by the Contracting Officer and Project Officer.

FIELD SUBCONTRACTS

Field subcontracts may include well drilling; monitoring well installation; geophysical investigation techniques,
such as ground penetrating radar; leases for non-routine equipment; laboratory analytical services; and other services
necessary to perform the Performance Work Statement.

OTHER DIRECT COSTS (ODCs)

Materials and supplies are separate and distinct from those items included in the fixed rate or fixed price portions of
the contract or included in the contractor's indirect rates. The contractor shall not charge the Government as
materials/supplies those items that are priced in the fixed rates or fixed price portions of the contract or included in
the indirect rates.
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SECTION C - Description/Specifications
C-1 Clauses

C-2 EPAAR 1552.211-79 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES
MANAGEMENT. (JUL 2016)

C-3 Local Clauses EPA-C-10-101 STATEMENT OF WORK
The Contractor shall furnish the necessary personnel, material, equipment, services, and facilities (except as

otherwise specified), to perform in accordance with the Statement of Work (SOW) included in Attachment 2 of this
document.
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SECTION D - Packaging and Marking

D-1 Section Not Used
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SECTION E - Inspection and Acceptance
E-1 Clauses
E-2 FAR 52.246-12 INSPECTION OF CONSTRUCTION. (AUG 1996)
E-3 FAR 52.246-6 INSPECTION - TIME-AND-MATERIAL AND LABOR-HOUR. (MAY 2001)

(a) Definitions. As used in this clause--

Contractor's managerial personnel means any of the Contractor's directors, officers, managers,
superintendents, or equivalent representatives who have supervision or direction of -

(1) All or substantially all of the Contractor's business;

(2) All or substantially all of the Contractor's operation at any one plant or separate location where
the contract is being performed; or

(3) A separate and complete major industrial operation connected with the performance of this
contract.

Materials includes data when the contract does not include the Warranty of Data clause.

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering
the material, fabricating methods, work, and services under this contract. Complete records of all inspection
work performed by the Contractor shall be maintained and made available to the Government during
contract performance and for as long afterwards as the contract requires.

(c) The Government has the right to inspect and test all materials furnished and services performed under
this contract, to the extent practicable at all places and times, including the period of performance, and in
any event before acceptance. The Government may also inspect the plant or plants of the Contractor or any
subcontractor engaged in contract performance. The Government shall perform inspections and tests in a
manner that will not unduly delay the work.

(d) If the Government performs inspection or test on the premises of the Contractor or a subcontractor, the
Contractor shall furnish and shall require subcontractors to furnish all reasonable facilities and assistance
for the safe and convenient performance of these duties.

(e) Unless otherwise specified in the contract, the Government shall accept or reject services and materials
at the place of delivery as promptly as practicable after delivery, and they shall be presumed accepted 60
days after the date of delivery, unless accepted earlier.

() At any time during contract performance, but not later than 6 months (or such other time as may be
specified in the contract) after acceptance of the services or materials last delivered under this contract, the
Government may require the Contractor to replace or correct services or materials that at time of delivery
failed to meet contract requirements. Except as otherwise specified in paragraph (h) below, the cost of
replacement or correction shall be determined under the Payments Under Time-and-Materials and Labor-
Hour Contracts clause, but the hourly rate for labor hours incurred in the replacement or correction shall be
reduced to exclude that portion of the rate attributable to profit. The Contractor shall not tender for
acceptance materials and services required to be replaced or corrected without disclosing the former
requirement for replacement or correction, and, when required, shall disclose the corrective action taken.

(g)(1) If the Contractor fails to proceed with reasonable promptness to perform required replacement or

correction, and if the replacement or correction can be performed within the ceiling price (or the ceiling
price as increased by the Government), the Government may -
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(1) By contract or otherwise, perform the replacement or correction, charge to the
Contractor any increased cost, or deduct such increased cost from any amounts paid or
due under this contract; or

(1) Terminate this contract for default.

(2) Failure to agree to the amount of increased cost to be charged to the Contractor shall be a
dispute.

(h) Notwithstanding paragraphs (f) and (g) above, the Government may at any time require the Contractor
to remedy by correction or replacement, without cost to the Government, any failure by the Contractor to
comply with the requirements of this contract, if the failure is due to (1) fraud, lack of good faith, or willful
misconduct on the part of the Contractor's managerial personnel or (2) the conduct of one or more of the
Contractor's employees selected or retained by the Contractor after any of the Contractor's managerial
personnel has reasonable grounds to believe that the employee is habitually careless or unqualified.

(i) This clause applies in the same manner and to the same extent to corrected or replacement materials or
services as to materials and services originally delivered under this contract.

(j) The Contractor has no obligation or liability under this contract to correct or replace materials and
services that at time of delivery do not meet contract requirements, except as provided in this clause or as
may be otherwise specified in the contract.

(k) Unless otherwise specified in the contract, the Contractor's obligation to correct or replace Government-
furnished property shall be governed by the clause pertaining to Government property.

(End of clause)
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SECTION F - Deliveries or Performance
F-1 Clauses
F-2 FAR 52.242-14 SUSPENSION OF WORK. (APR 1984)
F-3 FAR 52.242-15 STOP-WORK ORDER. (AUG 1989)
F-4 FAR 52.242-17 GOVERNMENT DELAY OF WORK. (APR 1984)
F-5 EPAAR 1552.211-75 WORKING FILES. (APR 1984)
F-6 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance shall be 09/14/2018 through 09/13/2019 unless Option Periods are exercised under FAR

52.217-9 or 52.217-8.
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SECTION G - Contract Administration Data
G-1 Clauses

G-2 EPAAR 1552.216-72 ORDERING-BY DESIGNATED ORDERING OFFICERS. (JUL 2014) - ALTERNATE
1 (JUL 2014)

(a) The Government will order any supplies and services to be furnished under this contract by issuing
task/delivery orders on Optional Form 347, or any agency prescribed form, from the effective date of award
through contract expiration. In addition to the Contracting Officer, the following individuals are authorized
ordering officers:

N/A
(b) A Standard Form 30 will be the method of amending task/delivery orders.

(c) The Contractor shall acknowledge receipt of each order and shall prepare and forward to the Ordering
Officer within ten (10) calendar days the proposed staffing plan for accomplishing the assigned task within
the period specified.

(d) If the Contractor considers the estimated labor hours or specified work completion date to be
unreasonable, the Contractor shall promptly notify the Ordering Officer and Contracting Officer in writing
within five (5) calendar days, stating why the estimated labor hours or specified completion date is
considered unreasonable.

(e) Each task/delivery order will have a ceiling price, which the Contractor may not exceed. When the
Contractor has reason to believe that the labor payment and support costs for the order, which will accrue in
the next thirty (30) days, will bring total cost to over 85 percent of the ceiling price specified in the order,
the Contractor shall notify the Ordering Officer.

(f) Paragraphs (c), (d), and (e) of this clause apply only when services are being ordered.
(End of clause)
G-3 EPAAR 1552.242-70 INDIRECT COSTS. (SEP 2017)

(a) In accordance with paragraph (d) of the "Allowable Cost and Payment" clause, the final indirect cost
rates applicable to this contract shall be established between the Contractor and the appropriate
Government representative (EPA, other Government agency, or auditor), as provided by FAR 42.703-1(a).
EPA's procedures require a Contracting Officer determination of indirect cost rates for its contracts. In
those cases where EPA is the cognizant agency (see FAR 42.705-1), the final rate proposal shall be
submitted to the cognizant audit activity and to the following designated Contracting Officer: U.S.
Environmental Protection Agency, Manager, Financial Analysis and Oversight Service Center, Mail Code
3802R, Policy, Training Oversight Division, 1200 Pennsylvania Avenue NW., Washington, DC 20460.

Where EPA is not the cognizant agency, the final rate proposal shall be submitted to the above-cited
address, to the cognizant audit agency, and to the designated Contracting Officer of the cognizant agency.
Upon establishment of the final indirect cost rates, the Contractor shall submit an executed Certificate of
Current Cost or Pricing Data (see FAR 15.406-2) applicable to the data furnished in connection with the
final rates to the cognizant audit agency. The final rates shall be contained in a written understanding
between the Contractor and the appropriate Government representative. Pursuant to the "Allowable Cost
and Payment" clause, the allowable indirect costs under this contract shall be obtained by applying the final
agreed upon rate(s) to the appropriate bases.

(b) Until final annual indirect cost rates are established for any period, the Government shall reimburse the
contractor at billing rates established by the appropriate Government representative in accordance with
FAR 42.704, subject to adjustment when the final rates are established. The established billing rates are
listed in Attachment 1 — Price Schedule.
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These billing rates may be prospectively or retroactively revised by mutual agreement, at the request of
either the Government or the Contractor, to prevent substantial overpayment or underpayment.

(c) Notwithstanding the provisions of paragraphs (a) and (b) of this clause, ceilings are hereby established
on indirect costs reimbursable under this contract. The Government shall not be obligated to pay the
Contractor any additional amount on account of indirect costs in excess of the ceiling rates listed below:

(End of clause)
G-4 Local Clauses EPA-G-36-101 GOVERNMENT CONTRACT-LEVEL COR (CONSTRUCTION)

The Government Contract-Level COR identified in the Section G Clause "CONTRACT ADMINISTRATION
REPRESENTATIVES" is authorized to make an interpretation as to the meaning of the specifications and drawings
based on request, and therefore is responsible for ensuring conformance with the technical requirements of the
contract. The Contract-Level COR shall also approve all pre-final progress payment requests. However, the
Contract-Level COR is not authorized to make any commitments or changes which affect the contract price or other
contract terms and conditions, as any such changes shall be immediately referred to the Contracting Officer for
necessary action. Recommendation for final acceptance of work shall be by the Contract-Level COR. Final
acceptance of work shall be by the Contracting Officer, or his authorized representative.

G-5 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Contract-Level Contracting Officers Representatives (CORs) for this contract are as follows:
Primary: John Tutorino tutorino.john@epa.gov

Alternate: Cody McLarty mclarty.cody@epa.gov

Contracting Officials responsible for administering this contract are as follows:

Koni Fritz fritz.koni@epa.gov
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SECTION H - Special Contract Requirements
H-1 Clauses
H-2 EPAAR 1552.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST. (MAY 1994)

H-3 EPAAR 1552.209-73 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL. (MAY
1994)

H-4 EPAAR 1552.209-74 LIMITATION OF FUTURE CONTRACTING. (APR 2004) ALTERNATE I (ERRS)
(APR 2004)

(a) The parties to this contract agree that the Contractor will be restricted in its future contracting in the
manner described below. Except as specifically provided in this clause, the Contractor shall be free to
compete for contracts on an equal basis with other companies.

(b) If the Contractor, under the terms of this contract, or through the performance of work pursuant to this
contract, is required to develop specifications or statements of work and such specifications or statements
of work are incorporated into an EPA solicitation, the Contractor shall be ineligible to perform the work
described in that solicitation as a prime Contractor or subcontractor under an ensuing EPA contract.

(c¢) Unless prior written approval is obtained from the cognizant EPA Contracting Officer, the Contractor,
during the life of the delivery order or tasking document and for a period of five (5) years after the
completion of the delivery order or tasking document, agrees not to enter into a contract with or to
represent any party, other than EPA, with respect to: (1) any work relating to CERCLA activities which
pertain to a site where the Contractor previously performed work for EPA under this contract; or (2) any
work that may jeopardize CERCLA enforcement actions which pertain to a site where the Contractor
previously performed work for the EPA under this contract.

(d) During the life of this contract, including any options, the Contractor agrees that unless otherwise
authorized by the Contracting Officer:

(1) It will not provide any Superfund Technical Assistance and Removal Team (START); type
activities ( e.g. , START contracts) to EPA within the Contractor's ERRS assigned geographical
area(s), either as a prime contractor, subcontractor, or consultant.

(2) It will not provide any START type activities ( e.g. , START contracts) to EPA as a prime
contractor, subcontractor or consultant at a site where it has performed or plans to perform ERRS
work.

(3) It will be ineligible for award of START type activities contracts for sites within its respective
ERRS assigned geographical area(s) which result from a CERCLA administrative order, a
CERCLA or RCRA consent decree or a court order.

(e) The Contractor and any subcontractors, during the life of this contract, shall be ineligible to enter into
an EPA contract or a subcontract under an EPA contract, which supports EPA's performance of Superfund
Headquarters policy work including support for the analysis and development of regulations, policies, or
guidance that govern, affect, or relate to the conduct of response action activities, unless otherwise
authorized by the Contracting Officer. Examples of such contracts include, but are not limited to,
Superfund Management and Analytical support contracts, and Superfund Technical and Analytical support
contracts.

(f) The Contractor agrees in advance that if any bids/proposals are submitted for any work that would
require written approval of the Contracting Officer prior to entering into a contract subject to the
restrictions of this clause, then the bids/proposals are submitted at the Contractor's own risk. Therefore, no
claim shall be made against the Government to recover bid/proposal costs as a direct cost whether the
request for authorization to enter into the contract is denied or approved.
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(g) To the extent that the work under this contract requires access to proprietary or confidential business or
financial data of other companies, and as long as such data remains proprietary or confidential, the
Contractor shall protect such data from unauthorized use and disclosure.

(h) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder, except
for subcontracts or consultant agreements for nondiscretionary technical or engineering services, including
treatability studies, well drilling, fence erecting, plumbing, utility hookups, security guard services, or
electrical services, provisions which shall conform substantially to the language of this clause, including
this paragraph (h) unless otherwise authorized by the Contracting Officer. The Contractor may request in
writing that the Contracting Officer exempt from this clause a particular subcontract or consultant
agreement for nondiscretionary technical or engineering services not specifically listed above, including
laboratory analysis. The Contracting Officer will review and evaluate each request on a case-by-case basis
before approving or disapproving the request.

(1) If the Contractor seeks an expedited decision regarding its initial future contracting request, the
Contractor may submit its request to both the Contracting Officer and the next administrative level within
the Contracting Officer's organization.

(j) A review process available to the Contractor when an adverse determination is received shall consist of
a request for reconsideration to the Contracting Officer or a request for review submitted to the next
administrative level within the Contracting Officer's organization. An adverse determination resulting from
a request for reconsideration by the Contracting Officer will not preclude the Contractor from requesting a
review by the next administrative level. Either a request for review or a request for reconsideration must be
submitted to the appropriate level within 30 calendar days after receipt of the initial adverse determination.

(End of clause)

H-5 EPAAR 1552.227-76 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT. (MAY 1994)

H-6 EPAAR 1552.235-70 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY.
(APR 1984)

H-7 EPAAR 1552.235-76 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION. (APR 1996)

(a) The Project Officer (PO) or his/her designee, after a written determination by the appropriate program
office, may disclose confidential business information (CBI) to the Contractor necessary to carry out the
work required under this contract. The Contractor agrees to use the CBI only under the following
conditions:

(1) The Contractor and Contractor's employees shall (i) use the CBI only for the purposes of
carrying out the work required by the contract; (ii) not disclose the information to anyone other
than properly cleared EPA employees without the prior written approval of the Assistant General
Counsel for Information Law or his/her designee; and (iii) return the CBI to the PO or his/her
designee, whenever the information is no longer required by the Contractor for performance of the
work required by the contract, or upon completion of the contract.

(2) The Contractor shall obtain a written agreement to honor the above limitations from each of
the Contractor's employees who will have access to the information before the employee is
allowed access.

(3) The Contractor agrees that these contract conditions concerning the use and disclosure of CBI
are included for the benefit of, and shall be enforceable by, both EPA and any affected businesses
having a proprietary interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained during performance
hereunder to compete with any business to which the CBI relates.
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(b) The Contractor agrees to obtain the written consent of the CO, after a written determination by the
appropriate program office, prior to entering into any subcontract that will involve the disclosure of CBI by
the Contractor to the subcontractor. The Contractor agrees to include this clause, including this paragraph
(b), in all subcontracts awarded pursuant to this contract that require the furnishing of CBI to the
subcontractor.

(End of clause)

H-8 EPAAR 1552.235-79 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION. (APR

1996)

(a) The Environmental Protection Agency (EPA) may find it necessary to release information submitted by
the Contractor either in response to this solicitation or pursuant to the provisions of this contract, to
individuals not employed by EPA. Business information that is ordinarily entitled to confidential treatment
under existing Agency regulations (40 CFR Part 2) may be included in the information released to these
individuals. Accordingly, by submission of this proposal or signature on this contract or other contracts, the
Contractor hereby consents to a limited release of its confidential business information (CBI).

(b) Possible circumstances where the Agency may release the Contractor's CBI include, but are not limited
to the following:

(1) To other Agency contractors tasked with assisting the Agency in the recovery of Federal funds
expended pursuant to the Comprehensive Environmental Response, Compensation, and Liability
Act, 42 U.S.C. Sec. 9607, as amended, (CERCLA or Superfund);

(2) To the U.S. Department of Justice (DOJ) and contractors employed by DOJ for use in advising
the Agency and representing the Agency in procedures for the recovery of Superfund
expenditures;

(3) To parties liable, or potentially liable, for costs under CERCLA Sec. 107 (42 U.S.C. Sec.
9607), et al, and their insurers (Potentially Responsible Parties) for purposes of facilitating
settlement or litigation of claims against such parties;

(4) To other Agency contractors who, for purposes of performing the work required under the
respective contracts, require access to information the Agency obtained under the Clean Air Act
(42 U.S.C. 7401 et seq.); the Federal Water Pollution Control Act (33 U.S.C.1251 et seq.); the
Safe Drinking Water Act (42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and
Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservation and Recovery Act (42 U.S.C.
6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 et seq.); or the Comprehensive
Environmental Response, Compensation, and Liability Act (42 U.S.C. 9601 et seq.);

(5) To other Agency contractors tasked with assisting the Agency in handling and processing
information and documents in the administration of Agency contracts, such as providing both
preaward and post award audit support and specialized technical support to the Agency's technical
evaluation panels;

(6) To employees of grantees working at EPA under the Senior Environmental Employment (SEE)
Program,;

(7) To Speaker of the House, President of the Senate, or Chairman of a Committee or
Subcommittee;

(8) To entities such as the General Accounting Office, boards of contract appeals, and the Courts
in the resolution of solicitation or contract protests and disputes;

(9) To Agency contractor employees engaged in information systems analysis, development,

operation, and maintenance, including performing data processing and management functions for
the Agency; and
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(10) Pursuant to a court order or court-supervised agreement.

(c) The Agency recognizes an obligation to protect the contractor from competitive harm that may result
from the release of such information to a competitor. (See also the clauses in this document entitled
"Screening Business Information for Claims of Confidentiality" and "Treatment of Confidential Business
Information.") Except where otherwise provided by law, the Agency will permit the release of CBI under
subparagraphs (1), (3), (4), (5), (6), or (9) only pursuant to a confidentiality agreement.

(d) With respect to contractors, 1552.235-71 will be used as the confidentiality agreement. With respect to
Potentially Responsible Parties, such confidentiality agreements may permit further disclosure to other
entities where necessary to further settlement or litigation of claims under CERCLA. Such entities include,
but are not limited to accounting firms and technical experts able to analyze the information, provided that
they also agree to be bound by an appropriate confidentiality agreement.

(e) This clause does not authorize the Agency to release the Contractor's CBI to the public pursuant to a
request filed under the Freedom of Information Act.

(f) The Contractor agrees to include this clause, including this paragraph (f), in all subcontracts at all levels
awarded pursuant to this contract that require the furnishing of confidential business information by the
subcontractor.

(End of clause)
H-9 EPAAR 1552.237-71 TECHNICAL DIRECTION. (AUG 2009)
(a) Definitions.

Contracting officer technical representative (COTR), means an individual appointed by the contracting
officer in accordance with Agency procedures to perform specific technical and administrative functions.

Task order, as used in this clause, means work assignment, delivery order, or any other document issued by
the contracting officer to order work under a service contract.

(b) The Contracting Officer's Representative(s) may provide technical direction on contract or work request
performance. Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills
in details; completes the general descriptions of work shifts emphasis among work areas or tasks;
and

(2) Evaluation and acceptance of reports or other deliverables.

(c) Technical direction must be within the scope of work of the contract and any task order there under. The
Contracting Officer's Representative(s) does not have the authority to issue technical direction which:

(1) Requires additional work outside the scope of the contract or task order;
(2) Constitutes a change as defined in the "Changes" clause;
(3) Causes an increase or decrease in the estimated cost of the contract or task order;
(4) Alters the period of performance of the contract or task order; or
(5) Changes any of the other terms or conditions of the contract or task order.
(d) Technical direction will be issued in writing or confirmed in writing within five (5) days after oral

issuance. The contracting officer will be copied on any technical direction issued by the Contracting
Officer's Representative.
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(e) If, in the contractor's opinion, any instruction or direction by the Contracting Officer's Representative(s)
falls within any of the categories defined in paragraph (c) of the clause, the contractor shall not proceed but
shall notify the contracting officer in writing within 3 days after receiving it and shall request that the
contracting officer take appropriate action as described in this paragraph. Upon receiving this notification,
the contracting officer shall:

(1) Advise the contractor in writing as soon as practicable, but no later than 30 days after receipt
of the contractor's notification, that the technical direction is within the scope of the contract effort
and does not constitute a change under the "Changes" clause of the contract;

(2) Advise the contractor within a reasonable time that the government will issue a written
modification to the contract; or

(3) Advise the contractor that the technical direction is outside the scope of the contract and is
thereby rescinded.

(f) A failure of the contractor and contracting officer to agree as to whether the technical direction is within
the scope of the contract, or a failure to agree upon the contract action to be taken with respect thereto, shall
be subject to the provisions of the clause entitled "Disputes" in this contract.

(g) Any action(s) taken by the contractor, in response to any direction given by any person acting on behalf
of the government or any government official other than the contracting officer or the Contracting Officer's
Representative, shall be at the contractor's risk.

(End of clause)
H-10 EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period,
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15
days prior to making any permanent substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions, complete resumes for the proposed substitutes, and any additional information requested by
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons
being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after receipt of
all required information of the decision on substitutions. This clause will be modified to reflect any
approved changes of key personnel.

(End of clause)

H-11 EPAAR 1552.237-74 PUBLICITY. (APR 1984)
H-12 EPAAR 1552.237-76 GOVERNMENT-CONTRACTOR RELATIONS. (JUN 1999)

(1) The Contractor should notify the Contracting Officer in writing promptly, within five (5) (to be
negotiated and inserted into the basic contract at contract award) calendar days from the date of
any incident that the Contractor considers to constitute a violation of this clause. The notice should
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include the date, nature and circumstance of the conduct, the name, function and activity of each
Government employee or Contractor official or employee involved or knowledgeable about such
conduct, identify any documents or substance of any oral communication involved in the conduct,
and the estimate in time by which the Government must respond to this notice to minimize cost,
delay or disruption of performance.

(2) The Contracting Officer will promptly, within thirty (30) (to be negotiated and inserted into the
basic contract at contract award) calendar days after receipt of notice, respond to the notice in
writing. In responding, the Contracting Officer will either:

H-13 Local Clauses EPA-H-04-101 RETENTION AND AVAILABILITY OF CONTRACTOR FILES

(a) The contract contains the Federal Acquisition Regulation (FAR) Clause 52.215-2 ""Audit and Records -
Negotiation (JUN 1999),"" wherein the contractor is required to maintain and make available to the Contracting
Officer or representative of the Contracting Officer (in accordance with FAR Subpart 4.7, ""Contractor Records
Retention"") at its office at all reasonable times the books, records, documents, and other evidence relating to this
contract (including personnel utilization records, site records, and accounting procedures and practices sufficient to
reflect properly all costs claimed to have been incurred under this contract). Such files shall be made available for
examination, audit or reproduction.

(b) The contractor is advised that the Government may file suit against potential responsible parties for costs
incurred relative to site-related response activities. In such proceedings, the contractor's cost and performance
records may become an integral part of the Government's case.

(c) Accordingly, due to the extended nature of court proceedings and EPA audit requirements, the contractor shall
make available to the Government, and only to the Government, the records described in (a) and (b) above for a
period of ten (10) years after final payment under the contract (See FAR 4.703(b)(1)).

(d) In addition, the contractor shall make available to the Government, and only to the Government, the records
relating to any appeals, litigation or the settlement of claims with third parties and which relate to this contract (i.e.,
cost recovery) until such appeals, litigation, or claims are disposed of.

(e) The contractor shall not destroy original records relating to the contract until (1) all litigation involving the
records has been finally settled and approval is obtained from the Contracting Officer, or (2) ten (10) years have
passed from the date of final payment, and no litigation involving the records has been instituted, and approval of
the Contracting Officer is obtained. In no event should individual records be destroyed if litigation relating to such
records is in-process or pending.

(f) From time to time, the Government may, in support of litigation cases, have the need for the contractor to
research and make available such records in a form and manner not normally maintained by the contractor. Such
effort shall be deemed to be within the scope of work under this contract. If this effort is required after performance
of this contract, a separate negotiated procurement action may be instituted with the contractor.

H-14 Local Clauses EPA-H-07-101 PUBLIC COMMUNICATION

The Contractor shall not represent itself as EPA to outside parties. To maintain public trust, and to not mislead the
public, the Contractor shall, when communicating with outside parties, identify itself as an Agency Contractor.

When performing work for EPA, contractor personnel must be easily identifiable to the public as an EPA
contractor through use of badges, corporate logos, or other distinguishable credentials.

H-15 Local Clauses EPA-H-07-102 IDENTIFICATION OF ON-SITE CONTRACTOR EMPLOYEES

All Contractor, subcontractor, and consultant personnel shall wear prominently displayed identification badges at all
times when performing work on EPA property or attending meetings in the performance of this contract. The badge
shall contain the individual's name, the company name and logo. When participating in such meetings (e.g., as a
speaker, panel member), those individuals in Contractor employ must supplement physical identification (e.g.,
badges, place markers) with verbal announcements so that it is clear to the assembled group that they are employees
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of the Contractor, not Agency staff members. In addition, when working on EPA property, all contractor,
subcontractor, and consultant personnel shall have signs visible on their desks or at their work sites that clearly state
that they are not EPA employees.

H-16 Local Clauses EPA-H-07-103 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON
ENVIRONMENTAL PROTECTION AGENCY (EPA CONTRACTS)

The Contractor shall not perform any of the following activities on behalf of EPA in connection with this contract:
1. The actual preparation of Congressional testimony.

2. The interviewing or hiring of individuals for employment at EPA.

3. Developing and/or writing of Position Descriptions and Performance Standards.

4. The actual determination of Agency policy.

5. Participating as a voting member on a Performance Evaluation Board; participating in and/or attending Award
Fee meetings.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Plans.
8. The preparation of documents on EPA Letterhead other than routine administrative correspondence.

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and work performed are
reasonable.

10. The preparation of Statements of Work, Work Assignments, Technical Direction Documents, Delivery Orders,
or any other work issuance document under a contract that the contractor is performing or may perform. Such a
work issuance document, prepared by an EPA prime contractor under an EPA prime contract for its subcontractor, is
exempt from this prohibition.

11. The actual preparation of responses to audit reports from the Inspector General, General Accounting Office, or
other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act requests, other than routine, non judgmental
correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to outside parties.
15. Conducting administrative hearings.

16. Reviewing findings concerning the eligibility of EPA employees for security clearances.
17. The actual preparation of an office's official budget request.

H-17 Local Clauses EPA-H-09-101 CONTRACTOR DISCLOSURE REQUIREMENTS FOR CONFLICT OF
INTEREST

In submitting notices of potential corporate, affiliate or personal conflicts of interest, the Contractor shall answer
each of the following questions as thoroughly as possible. If necessary, the Contracting Officer may request
additional information. If a particular question does not apply to the particular situation, the Contractor shall reply
by writing "Not Applicable" rather than by making no response.
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The Contractor shall forward a copy of the company's answers to both the Contracting Officer and the Project
Officer. Subcontractors must submit their answers to the EPA through the Prime contractor. This information,
however, may be marked confidential and sent in a sealed and numbered envelope which is to be opened only by the
Contracting Officer. All EPA decisions regarding the notifications will be sent to the prime contractor in writing.
The prime contractor shall be responsible for forwarding the Contracting Officer's decision to the subcontractor.

1. During the past three (3) calendar years, has the company or any employees that will be working at this site
performed work at this site/facility? If the answer is 'yes', describe, in detail, the nature of work the company or
employee(s) performed and provide the names of the employee(s); the dates the work took place and identify the
client(s) for whom the work was performed. Note: For reporting purposes, all clients including Commercial,
Federal, State or local entities other than the EPA should be included in the check for potential conflict of interest.

2. For any work identified in question 1 that was performed by the company, provide the approximate dollar value
of work performed for each client as well as the company's annual sales by fiscal year.

3. With whom has this potential conflict of interest been discussed (include EPA personnel, legal advisors, etc.)?

4. Provide, if relevant, information regarding how the company's organizational structure and/or management
system affects its knowledge of possible conflicts or interest relating to other divisions or sections of the
organization and how that structure or system could prevent or mitigate/neutralize potential conflicts of interest.

5. Provide an update of any significant change in control or ownership of the company since the submission of
information for responsibility determination.

6. Provide any additional information which may be pertinent to this request.

When submitting responses to these questions, the Contractor shall provide the name and telephone number of
someone in the company who is knowledgeable with regard to this notice of potential conflict of interest.

H-18 Local Clauses EPA-H-09-106 TASK ORDER CONFLICT OF INTEREST CERTIFICATION

If specified in the Task Order the contractor shall provide the contracting officer a conflict of interest certification
within twenty (20) calendar days of receipt of the TO. Where TO's are issued for work on or directly related to a
site, the contractor is only required to provide a conflict of interest certification for the first TO issued for that site.
For all subsequent work on that site, the Contractor has a continued obligation to search and report any actual or
potential conflicts of interest, but no additional conflict of interest certifications are required.

In the certification the Contractor must certify, to the best of the Contractor's knowledge and belief, all actual or
potential organizational conflicts of interest have been reported to the Contracting Officer or that, to the best of the
Contractor's knowledge and belief, no actual or potential organizational conflicts of interest exist. In addition, the
Contractor must certify that its personnel who perform work under this TO or relating to this TO, have been
informed of their obligation to report personal and organizational conflicts of interest to the Contractor. The
certification shall also include a statement that the Contractor recognizes its continuing obligation to identify and
report any actual or potential conflicts of interest arising during performance of this TO or other work relating to this
site. If not specified in the Task Order, the contractor shall comply with clause entitled "TDD COI Notification".

H-19 Local Clauses EPA-H-09-108 REGIONAL CROSSOVER

(a) In the event of the Contractor's potential or actual conflict of interest in conducting a specific work assignment
(as determined by the Contracting Officer), or when the maximum amount of effort has already been ordered or is
about to be ordered by the Government, or in any other situation in which it is determined to be in the best interest
of the Government, services for this Region may be ordered through another Region's contract.

H-20 Local Clauses EPA-H-11-101 HEALTH AND SAFETY

(a) The nature of the work to be performed under this contract is inherently hazardous. The Contractor is responsible
for the safety of its employees and subcontractor employees on-site. However, the EPA Safety, Health and
Environmental Management Program (SHEMP) manager, in coordination with the Contracting Officer (CO) and

Page 25



Contracting Officer's Representative (COR), has the authority to review and establish the minimum standards of
safety for all individuals on-site at any time. Establishment of such standards are subject to the changes clause. In
performance of work under this contract the Contractor shall, as a minimum, satisfy all Federal, state and local
statutes, regulations, ordinances, etc., regarding health and safety. The Contractor shall implement and manage a
Health and Safety Plan in compliance with all requirements of EPA and the Occupational Safety and Health
Administration (OSHA) 29 CFR 1910.120/121 for activities at hazardous waste sites.

(b) The Contractor shall ensure that all Contractor personnel working at the site are in compliance with EPA,
OSHA, National Fire Protection Association, state and local, internal agency policies and guidelines, and minimum
standards as specified by the contract-level COR. The required level of protection may be specified by the On-Scene
Coordinator (OSC) or authorized COR, CO, and/or SHEMP manager, but shall not be below what is required by
applicable statutes and regulations, and shall be followed by the Contractor. If the Contractor has a dispute with
respect to health and safety, which cannot be resolved among the OSC, authorized COR, CO, SHEMP manager, and
the Contractor's Health and Safety representative, the matter will be referred to the Program or Regional Health and
Safety Officer and to the Contractor's corporate Health and Safety representative for resolution. If the health and
safety issue still cannot be resolved, then the matter will be referred to EPA's Environmental Response Team's
(ERT) Safety and Occupational Health Manager, Edison, NJ, for consultation with EPA's Safety and Sustainability
Division Director at Headquarters for final determination. During this dispute resolution process, the Contractor
must implement an OSC, authorized COR, or SHEMP manager directive pertaining to health and safety upon
issuance. Implementation of this directive may be subject to the changes clause, if the CO deems it to be a
substantial change to the contract.

(c) When a specific site safety plan is required as part of a task order to be developed by the Contractor, the plan
shall be submitted to the OSC, authorized COR, and SHEMP manager for review and approval prior to commencing
work. Upon receipt of the OSC's, authorized COR's, and SHEMP manager's approval and notification of CO, the
Contractor shall follow such plan throughout the duration of the removal action, unless modifications to the plan
have been directed by the OSC, authorized COR, and SHEMP manager. If a site safety plan is provided by the
Government, the Contractor agrees to follow such plan unless objections are made known to the OSC, authorized
COR and SHEMP manager within twenty-four (24) hours of its submission to the Contractor (or less if specified in
the task order.) In any event, the Contractor's commencement of cleanup services absent notification of objections to
the OSC, authorized COR and SHEMP manager, is deemed as acceptance of the safety plan. The Contractor is
responsible for reporting any injuries, illnesses or fatalities to the OSC, authorized COR and SHEMP manager; and
to report in accordance with OSHA regulations and internal agency policies and guidelines.

(d) Notwithstanding the EPA's aforementioned rights to direct Contractor compliance with certain health and safety
standards, levels and plans, the Contractor retains the right to employ more stringent health and safety requirements
for itself and its subcontractors. However, any extra costs associated with these more stringent requirements shall
not be borne by the EPA.

H-21 Local Clauses EPA-H-11-103 GOVERNMENT RIGHTS UNDER THE COMPREHENSIVE
ENVIRONMENTAL RESPONSE, COMPENSATION AND LIABILITY ACT

The award of this contract does not constitute a waiver of the Government's right to bring action against any person,
or persons, including the Contractor, for liability under any provision of CERCLA. Furthermore, if the Contractor is
determined to be liable under Section 107 of CERCLA, the Government may set-off the amount of any such liability
against amounts otherwise due and payable under the contract. The disclosure of any potential conflicts of interest as
required in the CONFLICT OF INTEREST NOTIFICATION clauses in this contract shall not be construed or
interpreted as an admission by the Contractor of any liability under CERCLA. Further, nothing contained within this
contract shall be deemed, construed and/or interpreted as a waiver by the Contractor of any defenses it may have or
may wish to assert in any action by the Government under CERCLA.

H-22 Local Clauses EPA-H-11-104 SIGNING OF UNIFORM HAZARDOUS WASTES MANIFESTS

(a) Unless otherwise directed in writing by the EPA Project Officer, the Contractor is authorized to sign uniform
hazardous waste manifest forms (40 CFR Part 262) ("manifests") and land ban
notifications/certifications/demonstrations (40 CFR Part 268.7 and .8)("land ban records") for EPA at Superfund
sites which involve off-site transport of hazardous wastes. The Contractor shall sign the manifests and land ban
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records after writing or printing the phrase "On behalf of the United States Environmental Protection Agency" in the
signature block. The Contractor shall not be considered a generator of hazardous wastes solely as a result of having
signed the manifests or land ban records on behalf of EPA. Nothing contained in this paragraph shall be construed to
create an agency relationship between the Contractor and EPA except with respect to the authorization to sign the
manifests and land ban records. This authorization only extends to sites assigned under this contract. (b) This clause
may be inserted in subcontracts. The contractor may delegate the authority set forth herein to its subcontractors.

H-23 Local Clauses EPA-H-11-105 USE OF COMPANY OWNED OR AFFILIATED LABORATORIES AND
TREATMENT FACILITIES

The On Scene Coordinator (OSC) or Remedial Project Manager (RPM), in conjunction with the Contracting Officer,
shall determine the appropriateness of using company owned or affiliated laboratories. Such determinations shall be
based on competition, site safety concerns, and the potential for an actual or apparent conflict of interest on the part
of the Emergency Rapid Response Services (ERRS) contractor.

There are certain situations where the use of an ERRS company owned or affiliated laboratory and/or treatment
facility would not be appropriate, such as in determining the extent of contamination and/or estimating volumes of
material to be treated or disposed. When the ERRS contractor is conducting waste characterization analysis for
purposes of waste identification and/or bulking options for off-site disposal, company owned laboratories may be
utilized to conduct qualitative analysis. Under emergency response conditions, there may be instances where real
time analytical support services from the company owned or affiliated laboratories are necessary and do not present
a conflict of interest. Situations of this nature would be the real-time analysis of unstable hazardous waste materials
to provide OSCs/RPMs with the necessary information to protect the public health and environment, as well as site
personnel.

H-24 Local Clauses EPA-H-15-101 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE
GOVERNMENT FOR AUDIT

Cost or pricing proposals submitted in response to this solicitation may be released outside the Government for audit
purposes regardless of whether information contained in such proposals has been claimed or determined to be
business confidential. If an outside audit is obtained, the non-Government auditor shall use the information only for
audit purposes; shall not disclose any information in the proposals to anyone other than authorized EPA employees
without the prior written approval of the Assistant General Counsel responsible for information law matters; and
shall return all copies of proposals, as well as any abstracts, to the Government upon completion of the audit. The
non-Government auditor shall obtain a written agreement from each of its employees with access to the proposals to
honor these limitations prior to allowing the employee access.

H-25 Local Clauses EPA-H-23-101 ENVIRONMENTALLY PREFERABLE PRACTICES

The contractor shall, to the greatest extent practicable, utilize environmentally preferable practices in its course of
business. "Environmentally preferable" is defined as products or services that have a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the same purpose.
This comparison may consider raw materials acquisition, production, manufacturing, packaging, distribution, reuse,
operation, maintenance, or disposal of the product or service. Consideration of environmentally preferable practices
must be consistent with price, performance, availability, and safety conditions.

H-26 Local Clauses EPA-H-27-102 CONFIDENTIALITY OF INFORMATION

Any data that is generated or obtained during contract performance shall be considered confidential, and shall not be
disclosed to anyone other than Environmental Protection Agency employees without the prior written approval of
the Contracting Officer. Nor shall any such data be used for any other purpose except in connection with this
contract. Any data generated or obtained during contract performance shall be delivered to the Government at the
request of the Contracting Officer.

H-27 Local Clauses EPA-H-28-102 MINIMUM INSURANCE REQUIREMENTS

As described in FAR 52.228-7, the following are the minimum amounts of insurance required under the contract:
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Workers compensation and employer's liability- $1,000,000
Comprehensive general liability- $1,000,000
Comprehensive automobile liability- $1,000,000
H-28 Local Clauses EPA-H-31-103 LIMITATION ON REIMBURSEMENT FOR RENTAL EQUIPMENT

(a) If a fixed rate for equipment has been included in the contract but the contractor provides that equipment through
a third-party subcontract or short-term rental/lease, reimbursement for that equipment shall be at cost plus any
applicable indirect costs not to exceed the fixed rate specified in the contract for that item for the prime contractor or
team subcontractor, depending upon which (prime contractor or subcontractor) leases or rents the equipment.

(b) If it is determined by the contracting officer to be in the best interest of the Government to suspend this
limitation, reimbursement for rented/leased equipment may be at a cost which exceeds the fixed rate. Such
determinations shall be made on a case-by-case basis. A request for approval of a higher cost shall be made by the
contractor in writing to the contracting officer in advance of charging the higher rate. Written documentation
supporting the request shall include the description of the item, CLIN number, proposed cost, an explanation of why
the contractor is proposing to rent/lease the equipment, and such other information as necessary for the contracting
officer to evaluate the proposal.

(c) In the event of an emergency, the On-Scene Coordinator (OSC) may approve a higher rate, with written
documentation to be forwarded by the contractor to the contracting officer through the OSC within ten (10) calendar
days thereafter. In addition to the information required in the preceding paragraph, details on the nature of the
emergency shall be included.

(d) The final determination on reimbursement for rented/leased equipment for which the contract includes a fixed
rate shall be the responsibility of the contracting officer, except in an emergency, during which the OSC's approval
shall be accepted until the emergency situation is stabilized, provided the required documentation is submitted to the
contracting officer within the time specified above.

(e) In determining the allowability of reimbursement for the cost of rented/leased equipment for which the contract
includes a fixed rate and which results in a cost in excess of the fixed rate, the Government may consider
incremental charges incurred in connection with rental equipment for excessive usage and peak seasons during
which time all of the contractor's owned equipment is dedicated to other EPA sites. The Government may also take
into consideration instances where the contractor's equipment has been in use on a long-term basis on non-EPA jobs
before being required by EPA, and the length of the EPA job.

H-29 Local Clauses EPA-H-37-101 EXPERT TESTIMONY

On occasion, the Government may have the need for expert and non-expert testimony during enforcement
proceedings for a given site where the contractor provided services. Such effort shall be considered within the scope
of this contract. The individual(s) selected to testify shall be fully knowledgeable of the details of the site under
litigation, shall be credible, and shall, if necessary, be an expert in the field. The testimony shall normally relate to
what actions the contractor took at a site. Preparation of affidavits and depositions may be required. If the effort is
required during contract performance, a negotiated supplemental agreement will be issued under the contract. In the
event such services are required after performance of this contract, a separate negotiated procurement action may be
initiated with the Contractor.

H-30 Local Clauses EPA-H-42-102 UTILIZATION OF FEDCONNECT FOR CONTRACT ADMINISTRATION

EPA will utilize the FedConnect® web portal in administering this contract. The contractor must be registered in
FedConnect® and have access to the FedConnect website located at https://www.fedconnect.net/Fedconnect/. For
assistance in registering or for other FedConnect® technical questions please call the FedConnect® Help Desk at
(800) 899-6665 or email at support@fedconnect.net.

End of clause
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H-31 Local Clauses EPA-H-44-101 TEAM SUBCONTRACTOR AGREEMENTS

The contractor shall provide, within five (5) calendar days of award notice, one copy of each proposed team
subcontract agreement, when applicable, to the Contracting Officer. A copy of the executed team subcontract and
any subsequent modifications shall also be provided to the Contracting Officer within 10 days of execution.

H-34 International (Trans-boundary) Responses

In rare circumstances, this contract may be used to respond to international incidents. Any international
response would only be conducted upon the request by governmental officials of the affected country. Asan
example, in the case of a response into Mexico, it would be conducted in accordance with the policies and
procedures contained in the US-Mexico Joint Contingency Plan. As this contract requires trans-boundary
response capability, coordination with U.S. Customs and Border Protection, Department of Transportation and
other federal, state and local officials, as well as officials of other nations; governments, shall be necessary. The
contractor shall be solely responsible for the transportation of personnel, materials and equipment across
borders, and all necessary paperwork for the rapid deployment of personnel, materials and equipment in an
emergency situation. The contractor must comply at all times with all U.S. laws when working under this
contract. Additionally, the contractor may be subject to international laws, including licensing and insurance
requirements.

The contractor shall be responsible for providing interpretation and translation services during international
responses. The contractor shall have bilingual personnel available for responses in the border region of Mexico,
as Spanish and English are both common languages in that area. The border region is defined as the area lying
100 kilometers (62.1 miles) to the north and south of the U.S./Mexico boundary, as described in the Agreement
on Cooperation for the Protection and Improvement of the Environment in the Border Area, signed by the
United States and Mexico in 1983.
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SECTION I - Contract Clauses
I-1 Clauses
[-2 FAR 52.202-1 DEFINITIONS. (NOV 2013)
I-3 FAR 52.203-3 GRATUITIES. (APR 1984)
I-4 FAR 52.203-5 COVENANT AGAINST CONTINGENT FEES. (MAY 2014)
I-5 FAR 52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT. (SEP 2006)
I-6 FAR 52.203-7 ANTI-KICKBACK PROCEDURES. (MAY 2014)

I-7 FAR 52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY. (MAY 2014)

I-8 FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY. (MAY 2014)

[-9 FAR 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS.
(OCT 2010)

I-10 FAR 52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT. (OCT 2015)

I-11 FAR 52.203-14 DISPLAY OF HOTLINE POSTER(S). (OCT 2015)
(a) Definition.
United States, as used in this clause, means the 50 States, the District of Columbia, and outlying areas.
(b) Display of fraud hotline poster(s). Except as provided in paragraph (c)-

(1) During contract performance in the United States, the Contractor shall prominently display in
common work areas within business segments performing work under this contract and at contract
work sites-

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud
hotline poster identified in paragraph (b)(3) of this clause; and

(i1) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.

(2) Additionally, if the Contractor maintains a company website as a method of providing
information to employees, the Contractor shall display an electronic version of the poster(s) at the
website.

(3) Any required posters may be obtained as follows:
Poster(s) Obtain from

The OIG hotline can be reached by:

Online: Allegation Form
https://www.oig.dhs.gov/index.php?option=com_content&view=article&id=177%3 Ahotlineformn
structions-&catid=1&Itemid=133 (Recommended)

Call: 1-800-323-8603 Toll Free

Fax: 202-254-4297

US Mail:

Page 30


https://www.oig.dhs.gov/index.php?option=com_content&view=article&id=177%3Ahotlineformnstructions-&catid=1&Itemid=133
https://www.oig.dhs.gov/index.php?option=com_content&view=article&id=177%3Ahotlineformnstructions-&catid=1&Itemid=133

DHS Office of Inspector General

MAIL STOP 0305

Attn: Office of Integrity & Quality Oversight ; Hotline
245 Murray Lane SW

Washington, DC 20528-0305

(c) If the Contractor has implemented a business ethics and conduct awareness program, including a
reporting mechanism, such as a hotline poster, then the Contractor need not display any agency fraud
hotline posters as required in paragraph (b) of this clause, other than any required DHS posters.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in
all subcontracts that exceed $5.5 million, except when the subcontract-

(1) Is for the acquisition of a commercial item; or
(2) Is performed entirely outside the United States.
(End of clause)

I-12 FAR 52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO
INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS. (APR 2014)

I-13 FAR 52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT
PAPER. (MAY 2011)

[-14 FAR 52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT
AWARDS. (OCT 2016)

I-15 FAR 52.204-13 SYSTEM FOR AWARD MANAGEMENT MAINTENANCE. (OCT 2016)
I-16 FAR 52.204-14 SERVICE CONTRACT REPORTING REQUIREMENTS. (OCT 2016)

[-17 FAR 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT. (OCT 2015)

I-18 FAR 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY
MATTERS. (JUL 2013)

I-19 FAR 52.209-10 PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS.
(NOV 2015)

[-20 FAR 52.210-1 MARKET RESEARCH. (APR 2011)

I-21 FAR 52.215-2 AUDIT AND RECORDS - NEGOTIATION. (OCT 2010)

[-22 FAR 52.215-8 ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT. (OCT 1997)
[-23 FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES. (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain
to occur, that could result in changes in the valuation of its capitalized assets in the accounting
records, the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations
or any other cost changes have occurred or are certain to occur as a result of a change in

ownership.

(b) The Contractor shall -
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(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before and after
each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset
records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet
the applicability requirement of FAR 15.408(k).

(End of clause)
1-24 FAR 52.216-7 ALLOWABLE COST AND PAYMENT. (JUN 2013)

(a) Invoicing. (1) The Government will make payments to the Contractor when requested as work
progresses, but (except for small business concerns) not more often than once every 2 weeks, in amounts
determined to be allowable by the Contracting Officer in accordance with Federal Acquisition Regulation
(FAR) subpart 31.2 in effect on the date of this contract and the terms of this contract. The Contractor may
submit to an authorized representative of the Contracting Officer, in such form and reasonable detail as the
representative may require, an invoice or voucher supported by a statement of the claimed allowable cost
for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt
Payment Act. Interim payments made prior to the final payment under the contract are contract
financing payments, except interim payments if this contract contains Alternate I to the clause at
52.232-25.

(3) The designated payment office will make interim payments for contract financing on the 30th
day after the designated billing office receives a proper payment request.

In the event that the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not compelled to
make payment by the specified due date.

(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in paragraph
(b)(2) of the clause, with respect to pension, deferred profit sharing, and employee stock ownership plan
contributions), the term costs includes only-

(1) Those recorded costs that, at the time of the request for reimbursement, the Contractor
has paid by cash, check, or other form of actual payment for items or services purchased
directly for the contract;

(i) When the Contractor is not delinquent in paying costs of contract performance in the
ordinary course of business, costs incurred, but not necessarily paid, for-

(A) Supplies and services purchased directly for the contract and associated
financing payments to subcontractors, provided payments determined due will
be made-

(1) In accordance with the terms and conditions of a subcontract or
invoice; and

(2) Ordinarily within 30 days of the submission of the Contractor's
payment request to the Government;
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(B) Materials issued from the Contractor's inventory and placed in the
production process for use on the contract;

(C) Direct labor;
(D) Direct travel;
(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records
maintained by the Contractor for purposes of obtaining reimbursement under
Government contracts; and

(iii) The amount of financing payments that have been paid by cash, check, or other
forms of payment to subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded
until actually paid unless-

(1) The Contractor's practice is to make contributions to the retirement fund quarterly or
more frequently; and

(1) The contribution does not remain unpaid 30 days after the end of the applicable
quarter or shorter payment period (any contribution remaining unpaid shall be excluded
from the Contractor's indirect costs for payment purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) below,
allowable indirect costs under this contract shall be obtained by applying indirect cost rates
established in accordance with paragraph (d) below.

(4) Any statements in specifications or other documents incorporated in this contract by reference
designating performance of services or furnishing of materials at the Contractor's expense or at no
cost to the Government shall be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2
weeks.

(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be
established in accordance with subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the
period covered by the indirect cost rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting
Officer (or cognizant Federal agency official) and auditor within the 6-month period following the
expiration of each of its fiscal years. Reasonable extensions, for exceptional circumstances only,
may be requested in writing by the Contractor and granted in writing by the Contracting Officer.
The Contractor shall support its proposal with adequate supporting data.

(1) The proposed rates shall be based on the Contractor's actual cost experience for that
period. The appropriate Government representative and the Contractor shall establish the
final indirect cost rates as promptly as practical after receipt of the Contractor's proposal.

(iii) An adequate indirect cost rate proposal shall include the following data unless
otherwise specified by the cognizant Federal agency official:

(A) Summary of all claimed indirect expense rates, including pool, base, and
calculated indirect rate.

Page 33



(B) General and Administrative expenses (final indirect cost pool). Schedule of
claimed expenses by element of cost as identified in accounting records (Chart
of Accounts).

(C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses
by element of cost as identified in accounting records (Chart of Accounts) for
each final indirect cost pool.

(D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed
expenses by element of cost as identified in accounting records (Chart of
Accounts) and expense reallocation to final indirect cost pools.

(E) Claimed allocation bases, by element of cost, used to distribute indirect
costs.

(F) Facilities capital cost of money factors computation.

(G) Reconciliation of books of account (i.e., General Ledger) and claimed direct
costs by major cost element.

(H) Schedule of direct costs by contract and subcontract and indirect expense
applied at claimed rates, as well as a subsidiary schedule of Government
participation percentages in each of the allocation base amounts.

(I) Schedule of cumulative direct and indirect costs claimed and billed by
contract and subcontract.

(J) Subcontract information. Listing of subcontracts awarded to companies for
which the contractor is the prime or upper-tier contractor (include prime and
subcontract numbers; subcontract value and award type; amount claimed during
the fiscal year; and the subcontractor name, address, and point of contact
information).

(K) Summary of each time-and-materials and labor-hour contract information,
including labor categories, labor rates, hours, and amounts; direct materials;
other direct costs; and, indirect expense applied at claimed rates.

(L) Reconciliation of total payroll per IRS form 941 to total labor costs
distribution.

(M) Listing of decisions/agreements/approvals and description of
accounting/organizational changes.

(N) Certificate of final indirect costs (see 52.242-4, Certification of Final
Indirect Costs).

(O) Contract closing information for contracts physically completed in this fiscal
year (include contract number, period of performance, contract ceiling amounts,
contract fee computations, level of effort, and indicate if the contract is ready to
close).

(iv) The following supplemental information is not required to determine if a proposal is
adequate, but may be required during the audit process:

(A) Comparative analysis of indirect expense pools detailed by account to prior
fiscal year and budgetary data.
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(B) General organizational information and limitation on allowability of
compensation for certain contractor personnel. See 31.205-6(p). Additional
salary reference information is available at
http://www.whitehouse.gov/omb/procurement _index_exec_comp/.

(C) Identification of prime contracts under which the contractor performs as a
subcontractor.

(D) Description of accounting system (excludes contractors required to submit a
CAS Disclosure Statement or contractors where the description of the
accounting system has not changed from the previous year's submission).

(E) Procedures for identifying and excluding unallowable costs from the costs
claimed and billed (excludes contractors where the procedures have not changed
from the previous year's submission).

(F) Certified financial statements and other financial data (e.g., trial balance,
compilation, review, etc.).

(G) Management letter from outside CPAs concerning any internal control
weaknesses.

(H) Actions that have been and/or will be implemented to correct the
weaknesses described in the management letter from subparagraph (G) of this
section.

(I) List of all internal audit reports issued since the last disclosure of internal
audit reports to the Government.

(J) Annual internal audit plan of scheduled audits to be performed in the fiscal
year when the final indirect cost rate submission is made.

(K) Federal and State income tax returns.
(L) Securities and Exchange Commission 10-K annual report.
(M) Minutes from board of directors meetings.

(N) Listing of delay claims and termination claims submitted which contain
costs relating to the subject fiscal year.

(O) Contract briefings, which generally include a synopsis of all pertinent
contract provisions, such as: Contract type, contract amount, product or
service(s) to be provided, contract performance period, rate ceilings, advance
approval requirements, pre-contract cost allowability limitations, and billing
limitations.

(v) The Contractor shall update the billings on all contracts to reflect the final settled
rates and update the schedule of cumulative direct and indirect costs claimed and billed,
as required in paragraph (d)(2)(iii)(I) of this section, within 60 days after settlement of
final indirect cost rates.

(3) The Contractor and the appropriate Government representative shall execute a written
understanding setting forth the final indirect cost rates. The understanding shall specify (i) the
agreed-upon final annual indirect cost rates, (ii) the bases to which the rates apply, (iii) the periods
for which the rates apply, (iv) any specific indirect cost items treated as direct costs in the
settlement, and (v) the affected contract and/or subcontract, identifying any with advance
agreements or special terms and the applicable rates. The understanding shall not change any
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monetary ceiling, contract obligation, or specific cost allowance or disallowance provided for in
this contract. The understanding is incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the
meaning of the Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after
settlement of the final annual indirect cost rates for all years of a physically complete contract, the
Contractor shall submit a completion invoice or voucher to reflect the settled amounts and rates.
The completion invoice or voucher shall include settled subcontract amounts and rates. The prime
contractor is responsible for settling subcontractor amounts and rates included in the completion
invoice or voucher and providing status of subcontractor audits to the contracting officer upon
request.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in
paragraph (d)(5) of this clause, the Contracting Officer may-

(A) Determine the amounts due to the Contractor under the contract; and
(B) Record this determination in a unilateral modification to the contract.

(i1) This determination constitutes the final decision of the Contracting Officer in
accordance with the Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall
reimburse the Contractor at billing rates established by the Contracting Officer or by an authorized
representative (the cognizant auditor), subject to adjustment when the final rates are established. These
billing rates-

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to
prevent substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR
42.708(a) are satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's
invoices or vouchers and statements of cost audited. Any payment may be (1) reduced by amounts found
by the Contracting Officer not to constitute allowable costs or (2) adjusted for prior overpayments or
underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in
accordance with paragraph (d)(5) of this clause, and upon the Contractor's compliance with all terms of this
contract, the Government shall promptly pay any balance of allowable costs and that part of the fee (if any)
not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts
(including interest, if any) accruing to or received by the Contractor or any assignee under this
contract, to the extent that those amounts are properly allocable to costs for which the Contractor
has been reimbursed by the Government. Reasonable expenses incurred by the Contractor for
securing refunds, rebates, credits, or other amounts shall be allowable costs if approved by the
Contracting Officer. Before final payment under this contract, the Contractor and each assignee
whose assignment is in effect at the time of final payment shall execute and deliver-

(1) An assignment to the Government, in form and substance satisfactory to the
Contracting Officer, of refunds, rebates, credits, or other amounts (including interest, if
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any) properly allocable to costs for which the Contractor has been reimbursed by the
Government under this contract; and

(ii) A release discharging the Government, its officers, agents, and employees from all
liabilities, obligations, and claims arising out of or under this contract, except-

(A) Specified claims stated in exact amounts, or in estimated amounts when the
exact amounts are not known,;

(B) Claims (including reasonable incidental expenses) based upon liabilities of
the Contractor to third parties arising out of the performance of this contract;
provided, that the claims are not known to the Contractor on the date of the
execution of the release, and that the Contractor gives notice of the claims in
writing to the Contracting Officer within 6 years following the release date or
notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental
expenses, incurred by the Contractor under the patent clauses of this contract,
excluding, however, any expenses arising from the Contractor's indemnification
of the Government against patent liability.

(End of clause)
[-25 FAR 52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued
from September 14, 2018 through September 13, 2023 .

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of
conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order
in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if
authorized in the Schedule.

(End of clause)
[-26 FAR 52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an
amount of less than $100.00, the Government is not obligated to purchase, nor is the Contractor obligated
to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor-
(1) Any order for a single item in excess of the maximum value of the contract;
(2) Any order for a combination of items in excess of the maximum value of the contract; or

(3) A series of orders from the same ordering office within 365 days that together call for
quantities exceeding the limitation in subparagraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph
(b) of this section.
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(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding
the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering
office within 5 days after issuance, with written notice stating the Contractor's intent not to ship the item (or
items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or
services from another source.

(End of clause)
[-27 FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only
and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including the quantity designated in the Schedule as the
"maximum." The Government shall order at least the quantity of supplies or services designated in the
Schedule as the "minimum."

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no
limit on the number of orders that may be issued. The Government may issue orders requiring delivery to
multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall
be completed by the Contractor within the time specified in the order. The contract shall govern the
Contractor's and Government's rights and obligations with respect to that order to the same extent as if the
order were completed during the contract's effective period; provided, that the Contractor shall not be
required to make any deliveries under this contract after completion of final delivery of all orders issued
during the effective period of this contract but, not completed within that period.

(End of clause)

[-28 FAR NOT USED

1-29 FAR 52.217-8 OPTION TO EXTEND SERVICES. (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days of the contract period expiration.

(End of clause)
I-30 FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within thirty
(30) days of contract expiration; provided that the Government gives the Contractor a preliminary written
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notice of its intent to extend at least thirty (30) days before the contract expires. The preliminary notice

does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option

clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not

exceed five (5) years and six (6) months(months)(years).
(End of clause)

I-31 FAR 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS. (NOV 2016)
[-32 FAR 52.219-14 LIMITATIONS ON SUBCONTRACTING. (JAN 2017)
[-33 FAR 52.222-3 CONVICT LABOR. (JUN 2003)

[-34 FAR 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS - OVERTIME
COMPENSATION. (MAY 2014)

[-35 FAR 52.222-6 CONSTRUCTION WAGE RATE REQUIREMENTS. (MAY 2014)

[-36 FAR 52.222-7 WITHHOLDING OF FUNDS. (MAY 2014)

[-37 FAR 52.222-8 PAYROLLS AND BASIC RECORDS. (MAY 2014)

[-38 NOT USED

[-39 FAR 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS. (FEB 1988)
[-40 FAR 52.222-11 SUBCONTRACTS (LABOR STANDARDS). (MAY 2014)

[-41 FAR 52.222-12 CONTRACT TERMINATION - DEBARMENT. (MAY 2014)

[-42 FAR 52.222-13 COMPLIANCE WITH CONSTRUCTION WAGE RATE REQUIREMENTS AND
RELATED REGULATIONS. (MAY 2014)

[-43 FAR 52.222-14 DISPUTES CONCERNING LABOR STANDARDS. (FEB 1988)
[-44 FAR 52.222-15 CERTIFICATION OF ELIGIBILITY. (MAY 2014)

[-45 FAR 52.222-21 PROHIBITION OF SEGREGATED FACILITIES. (APR 2015)
[-46 FAR 52.222-26 EQUAL OPPORTUNITY. (SEP 2016)

[-47 FAR 52.222-30 CONSTRUCTION WAGE RATE REQUIREMENTS-PRICE ADJUSTMENT (NONE OR

SEPARATELY SPECIFIED METHOD). (MAY 2014)
[-48 FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS. (OCT 2015)

(a) Definitions. As used in this clause-

"Active duty wartime or campaign badge veteran," "Armed Forces service medal veteran," "disabled

nn nn

veteran," "protected veteran,
meanings given at FAR 22.1301.

qualified disabled veteran," and "recently separated veteran" have the

(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity
clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified
protected veterans, and requires affirmative action by the Contractor to employ and advance in employment

qualified protected veterans.
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(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts of $150,000 or more
unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as
specified by the Director, Office of Federal Contract Compliance Programs, to enforce the terms, including
action for noncompliance. Such necessary changes in language may be made as shall be appropriate to
identify properly the parties and their undertakings.

(End of clause)
[-49 FAR 52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES. (JUL 2014)

(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity
clause at 41 CFR 60-741.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified
individuals on the basis of disability, and requires affirmative action by the Contractor to employ and
advance in employment qualified individuals with disabilities.

(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase
order in excess of $15,000 unless exempted by rules, regulations, or orders of the Secretary, so that such
provisions will be binding upon each subcontractor or vendor. The Contractor shall act as specified by the
Director, Office of Federal Contract Compliance Programs of the U.S. Department of Labor, to enforce the
terms, including action for noncompliance. Such necessary changes in language may be made as shall be
appropriate to identify properly the parties and their undertakings.

(End of clause)

[-50 FAR 52.222-37 EMPLOYMENT REPORTS ON VETERANS. (FEB 2016)

I-51 FAR 52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR
RELATIONS ACT. (DEC 2010)

[-52 FAR 52.222-41 SERVICE CONTRACT LABOR STANDARDS. (MAY 2014)
[-53 FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES. (MAY 2014)

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29
CFR part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.

This Statement is for Information Only: It is not a Wage Determination

Employee Class Monetary Wage - Fringe Benefits
GS-1301 On-Scene Coordinator (OSC)  {$95,004 - $103,600

(End of clause)

[-54 FAR 52.222-43 FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT LABOR STANDARDS-
PRICE ADJUSTMENT (MULTIPLE YEAR AND OPTION CONTRACTS). (MAY 2014)

I-55 FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS. (MAR 2015)
[-56 FAR 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION. (OCT 2015)
[-57 FAR 52.222-55 MINIMUM WAGES UNDER EXECUTIVE ORDER 13658. (DEC 2015)

[-58 FAR 52.223-2 AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS UNDER SERVICE AND
CONSTRUCTION CONTRACTS. (SEP 2013)

I-59 FAR 52.223-6 DRUG-FREE WORKPLACE. (MAY 2001)
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[-60 FAR 52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE
DRIVING. (AUG 2011)

I-61 FAR 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES. (JUN 2008)
[-62 FAR 52.227-1 AUTHORIZATION AND CONSENT. (DEC 2007)

1-63 FAR 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT. (DEC 2007)

[-64 FAR 52.227-14 RIGHTS IN DATA-GENERAL. (MAY 2014)

[-65 FAR 52.228-2 ADDITIONAL BOND SECURITY. (OCT 1997)

[-66 FAR 52.228-11 PLEDGES OF ASSETS. (JAN 2012)

[-67 FAR 52.228-14 IRREVOCABLE LETTER OF CREDIT. (NOV 2014)

1-68 FAR 52.228-16 PERFORMANCE AND PAYMENT BONDS - OTHER THAN CONSTRUCTION. (NOV
2006)

(a) Definitions. As used in this clause-

"Original contract price" means the award price of the contract or, for requirements contracts, the price payable for
the estimated quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity.
Original contract price does not include the price of any options, except those options exercised at the time of
contract award.

(b) The Contractor shall furnish a performance bond (Standard Form 1418) for the protection of the
Government in an amount equal to (See Performance and Payment Bonds - Other Than Construction note
on the attached Price Schedule) percent of the original contract price and a payment bond (Standard Form
1416) in an amount equal to (See Performance and Payment Bonds - Other Than Construction note on the
attached Price Schedule) percent of the original contract price.

(¢) The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to the
Contracting Officer, within 10 calendar days, but in any event, before starting work.

(d) The Government may require additional performance and payment bond protection if the contract price
is increased. The Government may secure the additional protection by directing the Contractor to increase
the penal amount of the existing bonds or to obtain additional bonds.

(e) The bonds shall be in the form of firm commitment, supported by corporate sureties whose names
appear on the list contained in Treasury Department Circular 570, individual sureties, or by other
acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit,
or, in accordance with Treasury Department regulations, certain bonds or notes of the United States.
Treasury Circular 570 is published in the Federal Register, or may be obtained from the U.S. Department of
the Treasury, Financial Management Service, Surety Bond Branch, 3700 East West Highway, Room 6F01,
Hyattsville, MD 20782. Or via the internet at http://www.fms.treas.gov/c570/.

(End of clause)

1-69 FAR 52.229-3 FEDERAL, STATE, AND LOCAL TAXES. (FEB 2013)
I-70 FAR 52.232-1 PAYMENTS. (APR 1984)

[-71 FAR 52.232-8 DISCOUNTS FOR PROMPT PAYMENT. (FEB 2002)
I-72 FAR 52.232-17 INTEREST. (MAY 2014)

I-73 FAR 52.232-23 ASSIGNMENT OF CLAIMS. (MAY 2014)
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[-74 FAR 52.232-25 PROMPT PAYMENT. (JAN 2017)

1-75 FAR 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD
MANAGEMENT. (JUL 2013)

[-76 FAR 52.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS. (JUN 2013)

[-77 FAR 52.232-40 PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS
SUBCONTRACTORS. (DEC 2013)

[-78 FAR 52.233-1 DISPUTES. (MAY 2014)

I-79 FAR 52.233-3 PROTEST AFTER AWARD. (AUG 1996)

I-80 FAR 52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM. (OCT 2004)

I-81 FAR 52.236-2 DIFFERING SITE CONDITIONS. (APR 1984)

[-82 FAR 52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK. (APR 1984)
[-83 FAR 52.236-6 SUPERINTENDENCE BY THE CONTRACTOR. (APR 1984)

1-84 FAR 52.236-7 PERMITS AND RESPONSIBILITIES. (NOV 1991)

1-85 FAR 52.236-8 OTHER CONTRACTS. (APR 1984)

I-86 FAR 52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,
AND IMPROVEMENTS. (APR 1984)

[-87 FAR 52.236-10 OPERATIONS AND STORAGE AREAS. (APR 1984)
I-88 FAR 52.242-13 BANKRUPTCY. (JUL 1995)
[-89 FAR 52.243-3 CHANGES - TIME-AND-MATERIALS OR LABOR-HOURS. (SEP 2000)

(a) The Contracting Officer may at any time, by written order, and without notice to the sureties, if any,
make changes within the general scope of this contract in any one or more of the following:

(1) Description of services to be performed.
(2) Time of performance (i.e., hours of the day, days of the week, etc.).
(3) Place of performance of the services.

(4) Drawings, designs, or specifications when the supplies to be furnished are to be specially
manufactured for the Government in accordance with the drawings, designs, or specifications.

(5) Method of shipment or packing of supplies.

(6) Place of delivery.

(7) Amount of Government-furnished property.
(b) If any change causes an increase or decrease in any hourly rate, the ceiling price, or the time required
for performance of any part of the work under this contract, whether or not changed by the order, or

otherwise affects any other terms and conditions of this contract, the Contracting Officer will make an
equitable adjustment in any one or more of the following and will modify the contract accordingly:

(1) Ceiling price.

(2) Hourly rates.
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(3) Delivery schedule.
(4) Other affected terms.

(c) The Contractor shall assert its right to an adjustment under this clause within 30 days from the date of
receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the
Contracting Officer may receive and act upon a proposal submitted before final payment of the contract.

(d) Failure to agree to any adjustment will be a dispute under the Disputes clause. However, nothing in this
clause excuses the Contractor from proceeding with the contract as changed.

(End of clause)
1-90 FAR 52.243-7 NOTIFICATION OF CHANGES. (JAN 2017)
(a) Definitions.
Contracting Officer, as used in this clause, does not include any representative of the Contracting Officer.

Specifically Authorized Representative (SAR), as used in this clause, means any person the Contracting
Officer has so designated by written notice (a copy of which shall be provided to the Contractor) which
shall refer to this subparagraph and shall be issued to the designated representative before the SAR
exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing
and signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in
writing promptly, within five (5) (to be negotiated) calendar days from the date that the Contractor
identifies any Government conduct (including actions, inactions, and written or oral communications) that
the Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate
information available to the Contractor, the notice shall state-

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or
employee involved in or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in
such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon
which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an
equitable adjustment under this clause, including-

(1) What line items have been or may be affected by the alleged change;

(i) What labor or materials or both have been or may be added, deleted, or wasted by the
alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of
performance and effect on continued performance have been or may be caused by the
alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected
by the alleged change are estimated; and
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(6) The Contractor's estimate of the time by which the Government must respond to the
Contractor's notice to minimize cost, delay or disruption of performance.

(¢) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its
terms and conditions as construed by the Contractor, unless the notice reports a direction of the Contracting
Officer or a communication from a SAR of the Contracting Officer, in either of which events the
Contractor shall continue performance; provided, however, that if the Contractor regards the direction or
communication as a change as described in (b) above, notice shall be given in the manner provided. All
directions, communications, interpretations, orders and similar actions of the SAR shall be reduced to
writing promptly and copies furnished to the Contractor and to the Contracting Officer. The Contracting
Officer shall promptly countermand any action which exceeds the authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within thirty (30) (to be negotiated)
calendar days after receipt of notice, respond to the notice in writing. In responding, the Contracting Officer
shall either-

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when
necessary direct the mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when
necessary direct the mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2),
or (3) above, advise the Contractor what additional information is required, and establish the date
by which it should be furnished and the date thereafter by which the Government will respond.

(e) Equitable adjustments. (1) If the Contracting Officer confirms that Government conduct effected a
change as alleged by the Contractor, and the conduct causes an increase or decrease in the Contractor's cost
of, or the time required for, performance of any part of the work under this contract, whether changed or
not changed by such conduct, an equitable adjustment shall be made-

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or
specifications which are defective and for which the Government is responsible, the equitable
adjustment shall include the cost and time extension for delay reasonably incurred by the
Contractor in attempting to comply with the defective drawings, designs or specifications before
the Contractor identified, or reasonably should have identified, such defect. When the cost of
property made obsolete or excess as a result of a change confirmed by the Contracting Officer
under this clause is included in the equitable adjustment, the Contracting Officer shall have the
right to prescribe the manner of disposition of the property. The equitable adjustment shall not
include increased costs or time extensions for delay resulting from the Contractor's failure to
provide notice or to continue performance as provided, respectively, in (b) and (c) above.

Note: The phrases contract price and cost wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

[-91 FAR 52.244-2 SUBCONTRACTS. (OCT 2010) - ALTERNATE I (JUN 2007)

(a) Definitions. As used in this clause-
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Approved purchasing systemmeans a Contractor's purchasing system that has been reviewed and approved
in accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontrac means the Contracting Officer's written consent for the Contractor to enter into a
particular subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish
supplies or services for performance of the prime contract or a subcontract. It includes, but is not limited to,
purchase orders, and changes and modifications to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on
unpriced contract actions (including unpriced modifications or unpriced delivery orders), and only if
required in accordance with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for
any subcontract that-

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds-
(1) For a contract awarded by the Department of Defense, the Coast Guard, or the
National Aeronautics and Space Administration, the greater of the simplified acquisition
threshold or 5 percent of the total estimated cost of the contract; or
(i1) For a contract awarded by a civilian agency other than the Coast Guard and the
National Aeronautics and Space Administration, either the simplified acquisition

threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the
Contracting Officer's written consent before placing the following subcontracts: TBD

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract
or modification thereof for which consent is required under paragraph (b), (c) or (d) of this clause,
including the following information:

(1) A description of the supplies or services to be subcontracted.

(i) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate certified cost or pricing data and
Certificate of Current Cost or Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting
Standards when such data are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting-
(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or
revised prices;

(C) The reason certified cost or pricing data were or were not required;
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(D) The extent, if any, to which the Contractor did not rely on the
subcontractor's certified cost or pricing data in determining the price objective
and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the
subcontractor's certified cost or pricing data were not accurate, complete, or
current; the action taken by the Contractor and the subcontractor; and the effect
of any such defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor's price
objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives
are used. The explanation shall identify each critical performance element,
management decisions used to quantify each incentive element, reasons for the
incentives, and a summary of all trade-off possibilities considered.

(2) If the Contractor has an approved purchasing system and consent is not required under
paragraph (c) or (d) of this clause, the Contractor nevertheless shall notify the Contracting Officer
reasonably in advance of entering into any (i) cost-plus-fixed-fee subcontract, or (ii) fixed-price
subcontract that exceeds either the simplified acquisition threshold or 5 percent of the total
estimated cost of this contract. The notification shall include the information required by
paragraphs (e)(1)(i) through (e)(1)(iv) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting
Officer to any subcontract nor approval of the Contractor's purchasing system shall constitute a
determination-

(1) Of the acceptability of any subcontract terms or conditions;
(2) Of the allowability of any cost under this contract; or
(3) To relieve the Contractor of any responsibility for performing this contract.

(g)No subcontract or modification thereof placed under this contract shall provide for payment on a cost-
plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not
exceed the fee limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed
and prompt notice of any claim made against the Contractor by any subcontractor or vendor that, in the
opinion of the Contractor, may result in litigation related in any way to this contract, with respect to which
the Contractor may be entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR
Subpart 44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated
during negotiations: None

(End of clause)

1-92 FAR 52.246-21 WARRANTY OF CONSTRUCTION. (MAR 1994)

1-93 FAR 52.246-25 LIMITATION OF LIABILITY - SERVICES. (FEB 1997)
1-94 FAR 52.247-5 FAMILIARIZATION WITH CONDITIONS. (APR 1984)

1-95 FAR 52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE). (APR
2012)
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[-96 FAR 52.249-6 TERMINATION (COST-REIMBURSEMENT). (MAY 2004) - ALTERNATE IV (SEP 1996)
[-97 FAR 52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION). (APR 1984)

[-98 FAR 52.249-14 EXCUSABLE DELAYS. (APR 1984)

[-99 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es): http:// www.acquisition.gov/comp/far/index.html ;
http://www.ecfr.gov/cgi-bin/ECFR ?page=browse

(End of clause)

[-100 FAR 52.253-1 COMPUTER GENERATED FORMS. (JAN 1991)

I-101 EPAAR 1552.203-71 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER. (JUL
2016)

[-102 EPAAR 1552.208-70 PRINTING. (SEP 2012)
[-103 EPAAR 1552.209-75 ANNUAL CERTIFICATION. (MAY 1994)

1-104 EPAAR 1552.235-77 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE AND
RODENTICIDE ACT CONFIDENTIAL BUSINESS INFORMATION. (DEC 1997)

I-105 EPAAR 1552.235-78 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL
BUSINESS INFORMATION. (DEC 1997)
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SECTION J - List of Documents, Exhibits and Other Attachments

J-1 List of Documents, Exhibits, and Other Attachments

Alachinent Title Date
1 ATTACHMENT 1 - PRICE SCHEDULE 08/13/2018
2 ATTACHMENT 2 - STATEMENT OF WORK 06/25/2018
3 ATTACHMENT 3 -WAGE RATE DETERMINATION
(CONSTRUCTION) 01/26/2018
4 ATTACHMENT 4 - SERVICE CONTRACT ACT (SCA)
Hazardous Waste Pickup/Disposal
Services 07/10/2018
5 ATTACHMENT 5 - INVOICE INSTRUCTIONS 05/14/2018
J-2 Clauses
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ATTACAHMENT 1
PRICE SCHEDULE

BASE PERIOD

Effective date of award through 12 months
CLIN 0001 LABOR

Sub-CLIN 0001AA Straight Time

ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT

S1-05-01 Supervisor-Response Manager 4480 HR
S5-07-01 Management - Health & Safety Officer 1120 HR
S5-10-01 Management - Program Manager 4480 HR
S$5-20-01 Management - T&D Coordinator 1120 HR
S2-13-01 Field Staff-Field Cost Admin 3500 HR
S1-10-01 Supervisor Forman 3920 HR
S2-05-01 Field Staff-Equipment Operator 6300 HR
D2-05-01 Field Staff-Equipment Operator 2100 HR
S2-15-01 Field Staff-Laborer 10500 HR
D2-15-01 Field Staff-Laborer 3500 HR
S2-30-01 Field Staff-Laborer/Non 40 Hr. 2100 HR
D2-30-01 Field Staff-Laborer/Non 40 Hr. 700 HR
S2-20-01 Field Staff-Truck Driver 2100 HR
D2-20-01 Field Staff-Truck Driver 700 HR
S3-30-01 Specialty-Lab Technician 140 HR
S4-51-01 Technical-Health & Safety Tech 650 HR
S4-31-01 Technical-Ind Hygienist-Cert. 500 HR
S3-15-01 Specialty-Explosives 70 HR
S4-05-01 Technical-Chemist Organics 175 HR
S4-20-01 Technical-Geologist 175 HR

Total Straight Time Hours 48330

Sub-CLIN 0001AB Overtime
ITEM DESCRIPTION UNIT

S1-05-01 Supervisor-Response Manager 1920 HR
S5-07-01 Management - Health & Safety Officer 480 HR
S5-10-01 Management - Program Manager 1920 HR
S5-20-01 Management - T&D Coordinator 480 HR
S2-13-01 Field Staff-Field Cost Admin 1500 HR
S1-10-01 Supervisor-Forman 1680 HR
S2-05-01 Field Staff-Equipment Operator 2700 HR
D2-05-01 Field Staff-Equipment Operator 900 HR
S2-15-01 Field Staff-Laborer 4500 HR
D2-15-01 Field Staff-Laborer 1500 HR
S2-30-01 Field Staff-Laborer/Non 40 hr. 900 HR
D2-30-01 Field Staff-Laborer/Non 40 hr. 300 HR
S2-20-01 Field Staff-Truck Driver 900 HR
D2-20-01 Field Staff-Truck Driver 300 HR
S3-25-01 Specialty-Lab Technician 60 HR
S4-51-01 Technical-Health & Safety Tech 360 HR
S4-31-01 Technical-Ind Hygienist-Cert. 240 HR
S3-15-01 Specialty-Explosives 30 HR
S4-05-01 Technical-Chemist/Organics 75 HR
S4-20-01 Technical-Geologist 60 HR

TOTAL OVERTIME HOURS 20805




CLIN 0002 Equipment

ITEM DESCRIPTION UNIT
01-120-001 Truck Boom - <6 tons 30 DAYS
01-130-006 Truck Box - 6 < 10ft 25 DAYS
01-230-050 Truck-Pickup - 1/2 tons 325 DAYS
01-235-050 Truck-Pickup 4 wheel drive - 1/2 tons 780 DAYS
01-280-006 Truck-Stakebed/Flatbed- 6 < 12ft 675 DAYS
01-280-012 Truck-Stakebed/Flatbed- 12 < 16ft 275 DAYS
01-160-005 Truck-Dump -Syds < 10yds 750 DAYS
01-160-015 Truck-Dump -15yds < 20yds 900 DAYS
01-350-020 Truck-Water- 2k < 3k gal 60 DAYS
01-350-040 Truck Water- 4k < 5k gal 125 DAYS
02-140-001 Trailer-Lowboy/Eqp - < 6 tons 275 DAYS
02-140-006 Trailer-Lowboy/Eqp - 6 < 10 tons 170 DAYS
02-140-010 Trailer-Lowboy/Eqp - 10 <15 tons 275 DAYS
02-160-020 Trailer-Storage/Box-Approx-20 < 25ft 250 DAYS
02-160-040 Trailer-Storage/Box-Approx- > 40ft 90 DAYS
02-150-030 Trailer-Office- 30 <40 50 DAYS
02-120-025 Trailer-Decon- 25 < 30ft 30 DAYS
03-110-135 Heavy Equipment-Backhoe-13.5K <16K 30 DAYS
03-120-026 Heavy Equipment-Bulldozer-26K <32K 30 DAYS
03-120-036 Heavy Equipment-Bulldozer-36K <43K 50 DAYS
03-130-001 Heavy Equipment-Compactor-Vibratory <40 50 DAYS
03-140-015 Heavy Equipment-Crane-15 < 20 tons 30 DAYS
03-140-020 Heavy Equipment-Crane-20 < 25 tons 30 DAYS
03-168-001 Heavy Equipment-Excavator-Wheeled-<30K 50 DAYS

03-160-01 Heavy Equipment-Excavator-10<15K 50 DAYS
03-160-020 Field Equipment-Boat/Motor/Trailer 12-16 ft 20 DAYS
03-160-026 Heavy Equipment-Excavator-26K <30K 100 DAYS
03-160-035 Heavy Equipment-Excavator- 35K <38K 70 DAYS
03-165-055 Heavy Equip-Excavator-Long Reach-55K<60K 50 DAYS
03-160-051 Heavy Equipment-Excavator-51K <53K 50 DAYS
03-160-016 Heavy Equipment-Excavator 16K <18K 350 DAYS
03-255-080 Heavy Equipment-Skid Steer-Loaders-8K<10K 875 DAYS
03-250-001 Heavy Equipment-Skid Steer-Loaders <6K 70 DAYS
03-260-025 Heavy Equipment-Tractor-25 <40 HP 30 DAYS
03-260-265 Heavy Equipment-Tractor-Attach-Straw Blower 20 DAYS
03-170-001 Heavy Equipment-Fork Lift-Motorized-<5K lbs 25 DAYS
03-250-Z25 Heavy Equipment-Skid Steer-Attach-Grappler 25 DAYS
03-255-080 Heavy Equipment-Skid Steer-Ldr Multi-8K <10K 25 DAYS
05-015-010 Safety-Radio-Handheld 50 DAYS
05-001-020 Safety-Meter/Motor-Hnu (PID) 20 DAYS
07-160-005 Field Equipment-Boat/Motor/Trailer 12-16 ft 15 DAYS
07-215-100 Field Equipment-Compressor/Air-100 <200 175 DAYS
07-430-025 Field Equipment-Office Equipment- 100 DAYS
07-300-005 Field Equipment-Generator-5 < 10 KW 25 DAYS
07-620-020 Field Equipment-Vacuum-Mercury 50 DAYS
07-630-025 Field Equipment-Washer Pressure-2500<3000 PSI 50 DAYS
07-390-001 Field Equipment-Light Plant-<4K Watts 50 DAYS
07-320-010 Field Equipment-Heating Unit 50 DAYS
08-120-010 Pump-Barrel-Explosion Proof 15 DAYS
08-130-002 Pump-Centrifugal-Gasoline-2 inch 25 DAYS
08-160-003 Pump-Diaphram-Neoprene-3 inch 25 DAYS
08-125-002 Pump-Centrifugal-Diesel-2 inch 25 DAYS




09-005-025 Oil-Boom-Harbor 6-12"/50ft 30 DAYS

09-15-005 Oil-Skimmer-Drum 10-20 bbl/hr 30 DAYS
04-006-030 Laboratory-Analytical-Flash Point 25 DAYS
Total Equipment 7875

CLIN 0003 Data in accordance with contract clause F.2 1
NOTE: NSP = Not Separatley Priced, to be included
in line items above

Transportation & Disposal + 9.50% G&A in support

CLIN 0004
of CLIN 001

CLIN 0005 Travel, inclusive of per diem + 9.50% G&A in
support of CLIN 0001

CLIN 0006 ODCs (Subcontract & materials) + 9.50% G&A in
support of Item 0001

CLIN 0007 OPTION FOR INCREASED QUANTITY - EQUAL

TO 10% OF PRICE/COST OF BASE PERIOD*

TOTAL PRICE BASE PERIOD $  16,137,888.61

* The Government may require delivery of additional quantities of any or all of the numbered line items identified in this Price Schedule, at
the price stated in this Schedule for that specific line item. These additional or “optional” quantities may be exercised at one time or
incrementally up to a maximum of 10% of the quantity specified in the Base Period for that line item is reached. The Contracting Officer may
exercise such optional quantities by issuing a unilateral contract modification to the contractor at any time prior to the expiration of the Base
Period. Delivery of these optional quantities shall be subject to all the same terms and conditions as the estimated quantities specified in the
Base Period of this Schedule.

NOTES:

1. The contractor’s primary mobilization point for labor is St. Louis, MO. The contractor agrees to make every effort to mobilize labor from
the nearest available office to the cleanup site. However, in no event shall the charge for mobilization exceed what the charge for
mobilization would be if the individual(s) were mobilized from the contractor’s primary mobilization point within Region 7. During
contractor’s primary mobilization to the site and demobilization from the site, the contractor will be reimbursed at the applicable burdened
hourly labor rate for personnel.

2. The straight time rates shall be charged in accordance with the contractor’s employees normal workweek. (A workweek, at a minimum,
shall be 40 hours). The contractor will only be reimbursed for actual hours worked. Overtime shall be charged when time worked by a
contractor’s employee is in excess of the employee’s normal workweek and the contractor’s established payment practices except for exempt
(salaried) employees. Reimbursement of allowable overtime is contingent upon the contractor having actually paid such overtime to
employees. Overtime shall be charged only when it has been approved in advance by the contracting officer or on-scene coordinator. In the
event one individual performs multiple positions/roles during a day, the individual's labor shall be charged under the Item for which that
individual incurred the majority of their labor hours that day.

3. Prior to task order award, when requested by the Contracting Officer, the Contractor shall furnish a performance bond (Standard Form
1418) for the protection of the Government in an amount equal to 20 percent of the original task order price and a payment bond (Standard
Form 1416) in an amount equal to 20 percent of the original task order price.

4. Equipment prices are inclusive of maintenance and fuel costs. In the event equipment is needed but, is not identified in the Price Schedule,
the contractor will submit a written request for approval to use of such equipment on a per task order basis to the Contracting Officer (copy to
the On Scene Coordinator) with a description of the equipment including its designated RCMS number, quantity, whether or not the
equipment is contractor owned or rented, an estimated period of usage and cost per hour/total estimated cost. If the Contractor chooses to use
rental equipment in lieu of equipment listed in this Price Schedule, and the cost for such rental equipment exceeds the cost for equivalent
equipment in the Price Schedule, the contractor shall send a written request for use of such rental equipment on a per task order basis to the
Contracting Officer with a description of the equipment, reason for renting the equipment, an estimated period of usage and cost per
hour/total estimated cost. Charges for such equipment shall be submitted under Other Direct Costs (ODCs) for the associated task order.

5. Information concerning RCMS Personnel and Equipment codes can be found at the EPA's On-Scene Coordinator site:
https://response.epa.gov/site/site profile.aspx?site id=5404




OPTION PERIOD I

Base Period plus 12 months
CLIN 1001 LABOR

Sub-CLIN 1001AA Straight Time

ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT

S1-05-01 Supervisor-Response Manager 4480 HR
S5-07-01 Management - Health & Safety Officer 1120 HR
S5-10-01 Management - Program Manager 4480 HR
S$5-20-01 Management - T&D Coordinator 1120 HR
S2-13-01 Field Staff-Field Cost Admin 3500 HR
S1-10-01 Supervisor Forman 3920 HR
S2-05-01 Field Staff-Equipment Operator 6300 HR
D2-05-01 Field Staff-Equipment Operator 2100 HR
S2-15-01 Field Staff-Laborer 10500 HR
D2-15-01 Field Staff-Laborer 3500 HR
S2-30-01 Field Staff-Laborer/Non 40 Hr. 2100 HR
D2-30-01 Field Staff-Laborer/Non 40 Hr. 700 HR
S2-20-01 Field Staff-Truck Driver 2100 HR
D2-20-01 Field Staff-Truck Driver 700 HR
S3-30-01 Specialty-Lab Technician 140 HR
S4-51-01 Technical-Health & Safety Tech 650 HR
S4-31-01 Technical-Ind Hygienist-Cert. 500 HR
S3-15-01 Specialty-Explosives 70 HR
S4-05-01 Technical-Chemist Organics 175 HR
S4-20-01 Technical-Geologist 175 HR

Total Straight Time Hours 48330

Sub-CLIN 1001AB Overtime
ITEM DESCRIPTION ESTIMATED UNIT
QUANTITY

S1-05-01 Supervisor-Response Manager 1920 HR
S5-07-01 Management - Health & Safety Officer 480 HR
S5-10-01 Management - Program Manager 1920 HR
S5-20-01 Management - T&D Coordinator 480 HR
S2-13-01 Field Staff-Field Cost Admin 1500 HR
S1-10-01 Supervisor-Forman 1680 HR
S2-05-01 Field Staff-Equipment Operator 2700 HR
D2-05-01 Field Staff-Equipment Operator 900 HR
S2-15-01 Field Staff-Laborer 4500 HR
D2-15-01 Field Staff-Laborer 1500 HR
S2-30-01 Field Staff-Laborer/Non 40 hr. 900 HR
D2-30-01 Field Staff-Laborer/Non 40 hr. 300 HR
S2-20-01 Field Staff-Truck Driver 900 HR
D2-20-01 Field Staff-Truck Driver 300 HR
S$3-25-01 Specialty-Lab Technician 60 HR
S4-51-01 Technical-Health & Safety Tech 360 HR
S4-31-01 Technical-Ind Hygienist-Cert. 240 HR
S3-15-01 Specialty-Explosives 30 HR
S4-05-01 Technical-Chemist/Organics 75 HR
S4-20-01 Technical-Geologist 60 HR

Total Overtime Hours 20805




CLIN 1002 Equipment

ESTIMATED

ITEM DESCRIPTION QUANTITY UNIT
01-120-001 Truck Boom - <6 tons 30 DAYS
01-130-006 Truck Box - 6 < 10ft 25 DAYS
01-230-050 Truck-Pickup - 1/2 tons 325 DAYS
01-235-050 Truck-Pickup 4 wheel drive - 1/2 tons 780 DAYS
01-280-006 Truck-Stakebed/Flatbed- 6 < 12ft 675 DAYS
01-280-012 Truck-Stakebed/Flatbed- 12 < 16ft 275 DAYS
01-160-005 Truck-Dump -5yds < 10yds 750 DAYS
01-160-015 Truck-Dump -15yds < 20yds 900 DAYS
01-350-020 Truck-Water- 2k < 3k gal 60 DAYS
01-350-040 Truck Water- 4k < 5k gal 125 DAYS
02-140-001 Trailer-Lowboy/Eqp - < 6 tons 275 DAYS
02-140-006 Trailer-Lowboy/Eqp - 6 < 10 tons 170 DAYS
02-140-010 Trailer-Lowboy/Eqp - 10 < 15 tons 275 DAYS
02-160-020 Trailer-Storage/Box-Approx-20 < 25ft 250 DAYS
02-160-040 Trailer-Storage/Box-Approx- > 40ft 90 DAYS
02-150-030 Trailer-Office- 30 <40 50 DAYS
02-120-025 Trailer-Decon- 25 < 30ft 30 DAYS
03-110-135 Heavy Equipment-Backhoe-13.5K <16K 30 DAYS
03-120-026 Heavy Equipment-Bulldozer-26K <32K 30 DAYS
03-120-036 Heavy Equipment-Bulldozer-36K <43K 50 DAYS
03-130-001 Heavy Equipment-Compactor-Vibratory <40 50 DAYS
03-140-015 Heavy Equipment-Crane-15 < 20 tons 30 DAYS
03-140-020 Heavy Equipment-Crane-20 < 25 tons 30 DAYS
03-168-001 Heavy Equipment-Excavator-Wheeled-<30K 50 DAYS
03-160-01 Heavy Equipment-Excavator-10<15K 50 DAYS
03-160-020 Field Equipment-Boat/Motor/Trailer 12-16 ft 20 DAYS
03-160-026 Heavy Equipment-Excavator-26K <30K 100 DAYS
03-160-035 Heavy Equipment-Excavator- 35K <38K 70 DAYS
03-165-055 Heavy Equip-Excavator-Long Reach-55K<60K 50 DAYS
03-160-051 Heavy Equipment-Excavator-51K <53K 50 DAYS
03-160-016 Heavy Equipment-Excavator 16K <18K 350 DAYS
03-255-080 Heavy Equipment-Skid Steer-Loaders-8K<10K 875 DAYS
03-250-001 Heavy Equipment-Skid Steer-Loaders <6K 70 DAYS
03-260-025 Heavy Equipment-Tractor-25 <40 HP 30 DAYS
03-260-265 Heavy Equipment-Tractor-Attach-Straw Blower 20 DAYS
03-170-001 Heavy Equipment-Fork Lift-Motorized-<5K lbs 25 DAYS
03-250-7225 Heavy Equipment-Skid Steer-Attach-Grappler 25 DAYS
03-225-080 Heavy Equipment-Skid Steer-Ldr Multi-8K <10K 25 DAYS
05-015-010 Safety-Radio-Handheld 50 DAYS
05-001-020 Safety-Meter/Motor-Hnu (PID) 20 DAYS
07-160-005 Field Equipment-Boat/Motor/Trailer 12-16 ft 15 DAYS
07-215-100 Field Equipment-Compressor/Air-100 <200 175 DAYS
07-430-025 Field Equipment-Office Equipment- 100 DAYS
07-300-005 Field Equipment-Generator-5 < 10 KW 25 DAYS
07-620-020 Field Equipment-Vacuum-Mercury 50 DAYS
07-630-025 Field Equipment-Washer Pressure-2500<3000 PSI 50 DAYS
07-390-001 Field Equipment-Light Plant-<4K Watts 50 DAYS
07-320-010 Field Equipment-Heating Unit 50 DAYS
08-120-010 Pump-Barrel-Explosion Proof 15 DAYS
08-130-002 Pump-Centrifugal-Gasoline-2 inch 25 DAYS
08-160-003 Pump-Diaphram-Neoprene-3 inch 25 DAYS
08-125-002 Pump-Centrifugal-Diesel-2 inch 25 DAYS
09-005-025 Oil-Boom-Harbor 6-12"/50ft 30 DAYS
09-15-005 Oil-Skimmer-Drum 10-20 bbl/hr 30 DAYS




04-006-030 Laboratory-Analytical-Flash Point 25 DAYS
Total Equipment 7875

Data in accordance with contract clause F.2 1 LOT
CLIN 1003 NOTE: NSP = Not Separatley Priced, to be included
in line items above

CLIN 1004 Transportation & Disposal +9.50% G&A in support of
CLIN 001

CLIN 1005 Travel, inclusive of per diem +9.50% G&A in support
of CLIN 0001

CLIN 1006 ODCs (Subcontract & materials) + 9.50% G&A in

support of Ttem 0001
OPTION FOR INCREASED QUANTITY - EQUAL TO
CLIN 1007 10% OF PRICE/COST OF BASE PERIOD*

TOTAL PRICE OPTION PERIOD I $ 16,565,361.25

* The Government may require delivery of additional quantities of any or all of the numbered line items identified in this Price Schedule, at the
price stated in this Schedule for that specific line item. These additional or “optional” quantities may be exercised at one time or incrementally up
to a maximum of 10% of the quantity specified in the Base Period for that line item is reached. The Contracting Officer may exercise such optiona
quantities by issuing a unilateral contract modification to the contractor at any time prior to the expiration of the Base Period. Delivery of these
optional quantities shall be subject to all the same terms and conditions as the estimated quantities specified in the Base Period of this Schedule.

NOTES:

1. The contractor’s primary mobilization point for labor is St. Louis, MO. The contractor agrees to make every effort to mobilize labor from the
nearest available office to the cleanup site. However, in no event shall the charge for mobilization exceed what the charge for mobilization would
be if the individual(s) were mobilized from the contractor’s primary mobilization point within Region 7. During contractor’s primary mobilization
to the site and demobilization from the site, the contractor will be reimbursed at the applicable burdened hourly labor rate for personnel.

2. The straight time rates shall be charged in accordance with the contractor’s employees normal workweek. (A workweek, at a minimum, shall be
40 hours). The contractor will only be reimbursed for actual hours worked. Overtime shall be charged when time worked by a contractor’s
employee is in excess of the employee’s normal workweek and the contractor’s established payment practices except for exempt (salaried)
employees. Reimbursement of allowable overtime is contingent upon the contractor having actually paid such overtime to employees. Overtime
shall be charged only when it has been approved in advance by the contracting officer or on-scene coordinator. In the event one individual perform
multiple positions/roles during a day, the individual's labor shall be charged under the Item for which that individual incurred the majority of their
labor hours that day.

3. Prior to task order award, when requested by the Contracting Officer, the Contractor shall furnish a performance bond (Standard Form 1418) for
the protection of the Government in an amount equal to 20 percent of the original task order price and a payment bond (Standard Form 1416) in an
amount equal to 20 percent of the original task order price.

4. Equipment prices are inclusive of maintenance and fuel costs. In the event equipment is needed but, is not identified in the Price Schedule, the
contractor will submit a written request for approval to use of such equipment on a per task order basis to the Contracting Officer (copy to the On
Scene Coordinator) with a description of the equipment including its designated RCMS number, quantity, whether or not the equipment is
contractor owned or rented, an estimated period of usage and cost per hour/total estimated cost. If the Contractor chooses to use rental equipment if
lieu of equipment listed in this Price Schedule, and the cost for such rental equipment exceeds the cost for equivalent equipment in the Price
Schedule, the contractor shall send a written request for use of such rental equipment on a per task order basis to the Contracting Officer with a
description of the equipment, reason for renting the equipment, an estimated period of usage and cost per hour/total estimated cost. Charges for
such equipment shall be submitted under Other Direct Costs (ODCs) for the associated task order.

5. Information concerning RCMS Personnel and Equipment codes can be found at the EPA's On-Scene Coordinator site:
https://response.epa.gov/site/site_profile.aspx?site _id=5404




OPTION PERIOD II
Option Period I plus 12 months

CLIN 2001 LABOR

Sub-CLIN 2001AA Straight Time
ESTIMATED

ITEM DESCRIPTION QUANTITY UNIT
S1-05-01 Supervisor-Response Manager 4480 HR
S5-07-01 Management - Health & Safety Officer 1120 HR
S5-10-01 Management - Program Manager 4480 HR
S5-20-01 Management - T&D Coordinator 1120 HR
S2-13-01 Field Staff-Field Cost Admin 3500 HR
S1-10-01 Supervisor Forman 3920 HR
S2-05-01 Field Staff-Equipment Operator 6300 HR
D2-05-01 Field Staff-Equipment Operator 2100 HR
S2-15-01 Field Staff-Laborer 10500 HR
D2-15-01 Field Staff-Laborer 3500 HR
S2-30-01 Field Staff-Laborer/Non 40 Hr. 2100 HR
D2-30-01 Field Staff-Laborer/Non 40 Hr. 700 HR
S2-20-01 Field Staff-Truck Driver 2100 HR

D2-2-01 Field Staff-Truck Driver 700 HR
S3-30-01 Specialty-Lab Technician 140 HR
S4-51-01 Technical-Health & Safety Tech 650 HR
S4-31-01 Technical-Ind Hygienist-Cert. 500 HR
S3-15-01 Specialty-Explosives 70 HR
S4-05-01 Technical-Chemist Organics 175 HR
S4-20-01 Technical-Geologist 175 HR

Total Straight Time Hours 48330
Sub-CLIN 2001AB Overtime
ESTIMATED

ITEM DESCRIPTION QUANTITY UNIT
S1-05-01 Supervisor-Response Manager 1920 HR
S5-07-01 Management - Health & Safety Officer 480 HR
S5-10-01 Management - Program Manager 1920 HR
S5-20-01 Management - T&D Coordinator 480 HR
S2-13-01 Field Staff-Field Cost Admin 1500 HR
S1-10-01 Supervisor-Forman 1680 HR
S2-05-01 Field Staff-Equipment Operator 2700 HR
D2-05-01 Field Staff-Equipment Operator 900 HR
S2-15-01 Field Staff-Laborer 4500 HR
D2-15-01 Field Staff-Laborer 1500 HR
S2-30-01 Field Staff-Laborer/Non 40 hr. 900 HR
D2-30-01 Field Staff-Laborer/Non 40 hr. 300 HR
S2-20-01 Field Staff-Truck Driver 900 HR
D2-20-01 Field Staff-Truck Driver 300 HR
S3-25-01 Specialty-Lab Technician 60 HR
S4-51-01 Technical-Health & Safety Tech 360 HR
S4-31-01 Technical-Ind Hygienist-Cert. 240 HR
S3-15-01 Specialty-Explosives 30 HR
S4-05-01 Technical-Chemist/Organics 75 HR
S4-20-01 Technical-Geologist 60 HR

Total Overtime Hours 20805




CLIN 2002 Equipment

ESTIMATED

ITEM DESCRIPTION QUANTITY UNIT
01-120-001 Truck Boom - <6 tons 30 DAYS
01-130-006 Truck Box - 6 < 10ft 25 DAYS
01-230-050 Truck-Pickup - 1/2 tons 325 DAYS
01-235-050 Truck-Pickup 4 wheel drive - 1/2 tons 780 DAYS
01-280-006 Truck-Stakebed/Flatbed- 6 < 121t 675 DAYS
01-280-012 Truck-Stakebed/Flatbed- 12 < 16ft 275 DAYS
01-160-005 Truck-Dump -5yds < 10yds 750 DAYS
01-160-015 Truck-Dump -15yds < 20yds 900 DAYS
01-350-020 Truck-Water- 2k < 3k gal 60 DAYS
01-350-040 Truck Water- 4k < 5k gal 125 DAYS
02-140-001 Trailer-Lowboy/Eqp - < 6 tons 275 DAYS
02-140-006 Trailer-Lowboy/Eqp - 6 < 10 tons 170 DAYS
02-140-010 Trailer-Lowboy/Eqp - 10 <15 tons 275 DAYS
02-160-020 Trailer-Storage/Box-Approx-20 < 25ft 250 DAYS
02-160-040 Trailer-Storage/Box-Approx- > 40ft 90 DAYS
02-150-030 Trailer-Office- 30 <40 50 DAYS
02-120-025 Trailer-Decon- 25 < 30ft 30 DAYS
03-110-135 Heavy Equipment-Backhoe-13.5K <16K 30 DAYS
03-120-026 Heavy Equipment-Bulldozer-26K <32K 30 DAYS
03-120-036 Heavy Equipment-Bulldozer-36K <43K 50 DAYS
03-130-001 Heavy Equipment-Compactor-Vibratory <40 50 DAYS
03-140-015 Heavy Equipment-Crane-15 < 20 tons 30 DAYS
03-140-020 Heavy Equipment-Crane-20 < 25 tons 30 DAYS
03-168-001 Heavy Equipment-Excavator-Wheeled-<30K 50 DAYS

03-160-01 Heavy Equipment-Excavator-10<15K 50 DAYS
03-160-020 Field Equipment-Boat/Motor/Trailer 12-16 ft 20 DAYS
03-160-026 Heavy Equipment-Excavator-26K <30K 100 DAYS
03-160-035 Heavy Equipment-Excavator- 35K <38K 70 DAYS
03-165-055 Heavy Equip-Excavator-Long Reach-55K<60K 50 DAYS
03-160-051 Heavy Equipment-Excavator-51K <53K 50 DAYS
03-160-016 Heavy Equipment-Excavator 16K <18K 350 DAYS
03-255-080 Heavy Equipment-Skid Steer-Loaders-8K<10K 875 DAYS
03-250-001 Heavy Equipment-Skid Steer-Loaders <6K 70 DAYS
03-260-025 Heavy Equipment-Tractor-25 <40 HP 30 DAYS
03-260-765 Heavy Equipment-Tractor-Attach-Straw Blower 20 DAYS
03-170-001 Heavy Equipment-Fork Lift-Motorized-<5K lbs 25 DAYS
03-250-Z25 Heavy Equipment-Skid Steer-Attach-Grappler 25 DAYS
03-255-080 Heavy Equipment-Skid Steer-Ldr Multi-8K <10K 25 DAYS
05-015-010 Safety-Radio-Handheld 50 DAYS
05-001-020 Safety-Meter/Motor-Hnu (PID) 20 DAYS
07-160-005 Field Equipment-Boat/Motor/Trailer 12-16 ft 15 DAYS
07-215-100 Field Equipment-Compressor/Air-100 <200 175 DAYS
07-430-025 Field Equipment-Office Equipment- 100 DAYS
07-300-005 Field Equipment-Generator-5 < 10 KW 25 DAYS
07-620-020 Field Equipment-Vacuum-Mercury 50 DAYS
07-630-025 Field Equipment-Washer Pressure-2500<3000 PSI 50 DAYS
07-390-001 Field Equipment-Light Plant-<4K Watts 50 DAYS
07-320-010 Field Equipment-Heating Unit 50 DAYS
08-120-010 Pump-Barrel-Explosion Proof 15 DAYS
08-130-002 Pump-Centrifugal-Gasoline-2 inch 25 DAYS
08-160-003 Pump-Diaphram-Neoprene-3 inch 25 DAYS
08-125-002 Pump-Centrifugal-Diesel-2 inch 25 DAYS
09-005-025 Oil-Boom-Harbor 6-12"/50ft 30 DAYS

09-15-005 Oil-Skimmer-Drum 10-20 bbl/hr 30 DAYS
04-006-030 Laboratory-Analytical-Flash Point 25 DAYS




Total Equipment 7875

Data in accordance with contract clause F.2 1 LOT
CLIN 2003 NOTE: NSP = Not Separatley Priced, to be included
in line items above
Transportation & Disposal + 9.50% G&A in support of

CLIN 001

CLIN 2004

Travel, inclusive of per diem +9.50% G&A in support
CLIN 2005 of CLIN 0001

CLIN 2006 ODCs (Subcontract & materials) + 9.50% G&A in
support of Item 0001

OPTION FOR INCREASED QUANTITY - EQUAL TO
CLIN 2007 10% OF PRICE/COST OF BASE PERIOD*

TOTAL PRICE OPTION PERIOD II $ 16,795,680.85

* The Government may require delivery of additional quantities of any or all of the numbered line items identified in this Price Schedule, at
the price stated in this Schedule for that specific line item. These additional or “optional” quantities may be exercised at one time or
incrementally up to a maximum of 10% of the quantity specified in the Base Period for that line item is reached. The Contracting Officer may
exercise such optional quantities by issuing a unilateral contract modification to the contractor at any time prior to the expiration of the Base
Period. Delivery of these optional quantities shall be subject to all the same terms and conditions as the estimated quantities specified in the
Base Period of this Schedule.

NOTES:

1. The contractor’s primary mobilization point for labor is St. Louis, MO. The contractor agrees to make every effort to mobilize labor from
the nearest available office to the cleanup site. However, in no event shall the charge for mobilization exceed what the charge for mobilization
would be if the individual(s) were mobilized from the contractor’s primary mobilization point within Region 7. During contractor’s primary
mobilization to the site and demobilization from the site, the contractor will be reimbursed at the applicable burdened hourly labor rate for
personnel.

2. The straight time rates shall be charged in accordance with the contractor’s employees normal workweek. (A workweek, at a minimum,
shall be 40 hours). The contractor will only be reimbursed for actual hours worked. Overtime shall be charged when time worked by a
contractor’s employee is in excess of the employee’s normal workweek and the contractor’s established payment practices except for exempt
(salaried) employees. Reimbursement of allowable overtime is contingent upon the contractor having actually paid such overtime to
employees. Overtime shall be charged only when it has been approved in advance by the contracting officer or on-scene coordinator. In the
event one individual performs multiple positions/roles during a day, the individual's labor shall be charged under the Item for which that
individual incurred the majority of their labor hours that day.

3. Prior to task order award, when requested by the Contracting Officer, the Contractor shall furnish a performance bond (Standard Form
1418) for the protection of the Government in an amount equal to 20 percent of the original task order price and a payment bond (Standard
Form 1416) in an amount equal to 20 percent of the original task order price.

4. Equipment prices are inclusive of maintenance and fuel costs. In the event equipment is needed but, is not identified in the Price Schedule,
the contractor will submit a written request for approval to use of such equipment on a per task order basis to the Contracting Officer (copy to
the On Scene Coordinator) with a description of the equipment including its designated RCMS number, quantity, whether or not the
equipment is contractor owned or rented, an estimated period of usage and cost per hour/total estimated cost. If the Contractor chooses to use
rental equipment in lieu of equipment listed in this Price Schedule, and the cost for such rental equipment exceeds the cost for equivalent
equipment in the Price Schedule, the contractor shall send a written request for use of such rental equipment on a per task order basis to the
Contracting Officer with a description of the equipment, reason for renting the equipment, an estimated period of usage and cost per hour/total
estimated cost. Charges for such equipment shall be submitted under Other Direct Costs (ODCs) for the associated task order.

5. Information concerning RCMS Personnel and Equipment codes can be found at the EPA's On-Scene Coordinator site:
https://response.epa.gov/site/site_profile.aspx?site_1d=5404




OPTION PERIOD III
Option Period II plus 12 months

CLIN 3001 LABOR
Sub-CLIN 3001AA Straight Time

ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT
S1-05-01 Supervisor-Response Manager 4480 HR
S5-07-01 Management - Health & Safety Officer 1120 HR
S5-10-01 Management - Program Manager 4480 HR
S5-20-01 Management - T&D Coordinator 1120 HR
S2-13-01 Field Staff-Field Cost Admin 3500 HR
S1-10-01 Supervisor Forman 3920 HR
S2-05-01 Field Staff-Equipment Operator 6300 HR
D2-05-01 Field Staff-Equipment Operator 2100 HR
S2-15-01 Field Staff-Laborer 10500 HR
D2-15-01 Field Staff-Laborer 3500 HR
S2-30-01 Field Staff-Laborer/Non 40 Hr. 2100 HR
D2-30-01 Field Staff-Laborer/Non 40 Hr. 700 HR
S2-20-01 Field Staff-Truck Driver 2100 HR
D2-20-01 Field Staff-Truck Driver 700 HR
S3-25-01 Specialty-Lab Technician 140 HR
S4-51-01 Technical-Health & Safety Tech 650 HR
S4-31-01 Technical-Ind Hygienist-Cert. 500 HR
S3-15-01 Specialty-Explosives 70 HR
S4-05-01 Technical-Chemist Organics 175 HR
S4-20-01 Technical-Geologist 175 HR
Total Straight Time Hours 41750
Sub-CLIN 3001AB Overtime
ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT
S1-05-01 Supervisor-Response Manager 1920 HR
S5-07-01 Management - Health & Safety Officer 480 HR
S5-10-01 Management - Program Manager 1920 HR
S5-20-01 Management - T&D Coordinator 480 HR
S2-13-01 Field Staff-Field Cost Admin 1500 HR
S1-10-01 Supervisor-Forman 1680 HR
S2-05-01 Field Staff-Equipment Operator 2700 HR
D2-05-01 Field Staff-Equipment Operator 900 HR
S2-15-01 Field Staff-Laborer 4500 HR
D2-15-01 Field Staff-Laborer 1500 HR
S2-30-01 Field Staff-Laborer/Non 40 hr. 900 HR
D2-30-01 Field Staff-Laborer/Non 40 hr. 300 HR
S2-20-01 Field Staff-Truck Driver 900 HR
D2-20-01 Field Staff-Truck Driver 300 HR
S3-25-01 Specialty-Lab Technician 60 HR
S4-51-01 Technical-Health & Safety Tech 360 HR
S4-31-01 Technical-Ind Hygienist-Cert. 240 HR
S3-15-01 Specialty-Explosives 30 HR
S4-05-01 Technical-Chemist/Organics 75 HR
S4-20-01 Technical-Geologist 60 HR
Total Overtime Hours 20805




CLIN 3002 Equipment

ESTIMATED

ITEM DESCRIPTION QUANTITY UNIT
01-120-001 Truck Boom - <6 tons 30 DAYS
01-130-006 Truck Box - 6 < 10ft 25 DAYS
01-230-050 Truck-Pickup - 1/2 tons 325 DAYS
01-235-050 Truck-Pickup 4 wheel drive - 1/2 tons 780 DAYS
01-280-006 Truck-Stakebed/Flatbed- 6 < 121t 675 DAYS
01-280-012 Truck-Stakebed/Flatbed- 12 < 16ft 275 DAYS
01-160-005 Truck-Dump -5yds < 10yds 750 DAYS
01-160-015 Truck-Dump -15yds < 20yds 900 DAYS
01-350-020 Truck-Water- 2k < 3k gal 60 DAYS
01-350-040 Truck Water- 4k < 5k gal 125 DAYS
02-140-001 Trailer-Lowboy/Eqp - < 6 tons 275 DAYS
02-140-006 Trailer-Lowboy/Eqp - 6 < 10 tons 170 DAYS
02-140-010 Trailer-Lowboy/Eqp - 10 <15 tons 275 DAYS
02-160-020 Trailer-Storage/Box-Approx-20 < 25ft 250 DAYS
02-160-040 Trailer-Storage/Box-Approx- > 40ft 90 DAYS
02-150-030 Trailer-Office- 30 <40 50 DAYS
02-120-025 Trailer-Decon- 25 < 30ft 30 DAYS
03-110-135 Heavy Equipment-Backhoe-13.5K <16K 30 DAYS
03-120-026 Heavy Equipment-Bulldozer-26K <32K 30 DAYS
03-120-036 Heavy Equipment-Bulldozer-36K <43K 50 DAYS
03-130-001 Heavy Equipment-Compactor-Vibratory <40 50 DAYS
03-140-015 Heavy Equipment-Crane-15 < 20 tons 30 DAYS
03-140-020 Heavy Equipment-Crane-20 < 25 tons 30 DAYS
03-168-001 Heavy Equipment-Excavator-Wheeled-<30K 50 DAYS

03-160-01 Heavy Equipment-Excavator-10<15K 50 DAYS
03-160-020 Field Equipment-Boat/Motor/Trailer 12-16 ft 20 DAYS
03-160-026 Heavy Equipment-Excavator-26K <30K 100 DAYS
03-160-035 Heavy Equipment-Excavator- 35K <38K 70 DAYS
03-165-055 Heavy Equip-Excavator-Long Reach-55K<60K 50 DAYS
03-160-051 Heavy Equipment-Excavator-51K <53K 50 DAYS
03-160-016 Heavy Equipment-Excavator 16K <18K 350 DAYS
03-250-080 Heavy Equipment-Skid Steer-Loaders-8K<10K 875 DAYS
03-250-001 Heavy Equipment-Skid Steer-Loaders <6K 70 DAYS
03-260-025 Heavy Equipment-Tractor-25 <40 HP 30 DAYS
03-260-765 Heavy Equipment-Tractor-Attach-Straw Blower 20 DAYS
03-170-001 Heavy Equipment-Fork Lift-Motorized-<5K lbs 25 DAYS
03-250-Z25 Heavy Equipment-Skid Steer-Attach-Grappler 25 DAYS
03-255-080 Heavy Equipment-Skid Steer-Ldr Multi-8K <10K 25 DAYS
05-015-010 Safety-Radio-Handheld 50 DAYS
05-001-020 Safety-Meter/Motor-Hnu (PID) 20 DAYS
07-160-005 Field Equipment-Boat/Motor/Trailer 12-16 ft 15 DAYS
07-215-100 Field Equipment-Compressor/Air-100 <200 175 DAYS
07-430-025 Field Equipment-Office Equipment- 100 DAYS
07-300-005 Field Equipment-Generator-5 < 10 KW 25 DAYS
07-620-020 Field Equipment-Vacuum-Mercury 50 DAYS
07-630-025 Field Equipment-Washer Pressure-2500<3000 PSI 50 DAYS
07-390-001 Field Equipment-Light Plant-<4K Watts 50 DAYS
07-320-010 Field Equipment-Heating Unit 50 DAYS
08-120-010 Pump-Barrel-Explosion Proof 15 DAYS
08-130-002 Pump-Centrifugal-Gasoline-2 inch 25 DAYS
08-160-003 Pump-Diaphram-Neoprene-3 inch 25 DAYS
08-125-002 Pump-Centrifugal-Diesel-2 inch 25 DAYS
09-005-025 Oil-Boom-Harbor 6-12"/50ft 30 DAYS

09-15-005 Oil-Skimmer-Drum 10-20 bbl/hr 30 DAYS
04-006-030 Laboratory-Analytical-Flash Point 25 DAYS




Total Equipment 7875

Data in accordance with contract clause F.2 1 LOT
CLIN 3003 NOTE: NSP = Not Separatley Priced, to be included
in line items above

Transportation & Disposal + 9.50% G&A in support of
CLIN 001

CLIN 3004

CLIN 3005 Travel, inclusive of per diem +9.50% G&A in support
of CLIN 0001

ODCs (Subcontract & materials) + 9.50% G&A in

CLIN 3006 support of Item 0001

OPTION FOR INCREASED QUANTITY - EQUAL TO
CLIN 3007 10% OF PRICE/COST OF BASE PERIOD*

TOTAL PRICE OPTION PERIOD III

$ 17,054,199.02

* The Government may require delivery of additional quantities of any or all of the numbered line items identified in this Price Schedule, at
the price stated in this Schedule for that specific line item. These additional or “optional” quantities may be exercised at one time or
incrementally up to a maximum of 10% of the quantity specified in the Base Period for that line item is reached. The Contracting Officer may
exercise such optional quantities by issuing a unilateral contract modification to the contractor at any time prior to the expiration of the Base
Period. Delivery of these optional quantities shall be subject to all the same terms and conditions as the estimated quantities specified in the
Base Period of this Schedule.

NOTES:

1. The contractor’s primary mobilization point for labor is St. Louis, MO. The contractor agrees to make every effort to mobilize labor from
the nearest available office to the cleanup site. However, in no event shall the charge for mobilization exceed what the charge for mobilization
would be if the individual(s) were mobilized from the contractor’s primary mobilization point within Region 7. During contractor’s primary
mobilization to the site and demobilization from the site, the contractor will be reimbursed at the applicable burdened hourly labor rate for
personnel.

2. The straight time rates shall be charged in accordance with the contractor’s employees normal workweek. (A workweek, at a minimum,
shall be 40 hours). The contractor will only be reimbursed for actual hours worked. Overtime shall be charged when time worked by a
contractor’s employee is in excess of the employee’s normal workweek and the contractor’s established payment practices except for exempt
(salaried) employees. Reimbursement of allowable overtime is contingent upon the contractor having actually paid such overtime to
employees. Overtime shall be charged only when it has been approved in advance by the contracting officer or on-scene coordinator. In the
event one individual performs multiple positions/roles during a day, the individual's labor shall be charged under the Item for which that
individual incurred the majority of their labor hours that day.

3. Prior to task order award, when requested by the Contracting Officer, the Contractor shall furnish a performance bond (Standard Form
1418) for the protection of the Government in an amount equal to 20 percent of the original task order price and a payment bond (Standard
Form 1416) in an amount equal to 20 percent of the original task order price.

4. Equipment prices are inclusive of maintenance and fuel costs. In the event equipment is needed but, is not identified in the Price Schedule,
the contractor will submit a written request for approval to use of such equipment on a per task order basis to the Contracting Officer (copy to
the On Scene Coordinator) with a description of the equipment including its designated RCMS number, quantity, whether or not the
equipment is contractor owned or rented, an estimated period of usage and cost per hour/total estimated cost. If the Contractor chooses to use
rental equipment in lieu of equipment listed in this Price Schedule, and the cost for such rental equipment exceeds the cost for equivalent
equipment in the Price Schedule, the contractor shall send a written request for use of such rental equipment on a per task order basis to the
Contracting Officer with a description of the equipment, reason for renting the equipment, an estimated period of usage and cost per hour/total
estimated cost. Charges for such equipment shall be submitted under Other Direct Costs (ODCs) for the associated task order.

5. Information concerning RCMS Personnel and Equipment codes can be found at the EPA's On-Scene Coordinator site:
https://response.epa.gov/site/site_profile.aspx?site_id=5404




OPTION PERIOD IV
Option Period III plus 12 months

CLIN 4001 LABOR

Sub-CLIN 4001AA

Straight Time

ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT
S1-05-01 Supervisor-Response Manager 4480 HR
S5-07-01 Management - Health & Safety Officer 1120 HR
S5-10-01 Management - Program Manager 4480 HR
S5-20-01 Management - T&D Coordinator 1120 HR
S2-13-01 Field Staff-Field Cost Admin 3500 HR
S1-10-01 Supervisor Forman 3920 HR
S2-05-01 Field Staff-Equipment Operator 6300 HR
D2-05-01 Field Staff-Equipment Operator 2100 HR
S2-15-01 Field Staff-Laborer 10500 HR
D2-15-01 Field Staff-Laborer 3500 HR
S2-30-01 Field Staff-Laborer/Non 40 Hr. 2100 HR
D2-30-01 Field Staff-Laborer/Non 40 Hr. 700 HR
S2-20-01 Field Staff-Truck Driver 2100 HR
D2-20-01 Field Staff-Truck Driver 700 HR
S3-25-01 Specialty-Lab Technician 140 HR
S4-51-01 Technical-Health & Safety Tech 650 HR
S4-31-01 Technical-Ind Hygienist-Cert. 500 HR
S3-15-01 Specialty-Explosives 70 HR
S4-05-01 Technical-Chemist Organics 175 HR
S4-20-01 Technical-Geologist 175 HR
Total Straight Time Hours 48330
Sub-CLIN 4001AB Overtime
ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT
S1-05-01 Supervisor-Response Manager 1920 HR
S5-07-01 Management - Health & Safety Officer 480 HR
S5-10-01 Management - Program Manager 1920 HR
S5-20-01 Management - T&D Coordinator 480 HR
S2-13-01 Field Staff-Field Cost Admin 1500 HR
S1-10-01 Supervisor-Forman 1680 HR
S2-05-01 Field Staff-Equipment Operator 2700 HR
D2-05-01 Field Staff-Equipment Operator 900 HR
S2-15-01 Field Staff-Laborer 4500 HR
D2-15-01 Field Staff-Laborer 1500 HR
S2-30-01 Field Staff-Laborer/Non 40 hr. 900 HR
D2-30-01 Field Staff-Laborer/Non 40 hr. 300 HR
S2-20-01 Field Staff-Truck Driver 900 HR
D2-20-01 Field Staff-Truck Driver 300 HR
S3-25-01 Specialty-Lab Technician 60 HR
S4-51-01 Technical-Health & Safety Tech 360 HR
S4-31-01 Technical-Ind Hygienist-Cert. 240 HR
S3-15-01 Specialty-Explosives 30 HR
S4-05-01 Technical-Chemist/Organics 75 HR
S4-20-01 Technical-Geologist 60 HR
Total Overtime Hours 20805




CLIN 4002 Equipment

ESTIMATED

ITEM DESCRIPTION QUANTITY UNIT
01-120-001 Truck Boom - <6 tons 30 DAYS
01-130-006 Truck Box - 6 < 10ft 25 DAYS
01-230-050 Truck-Pickup - 1/2 tons 325 DAYS
01-235-050 Truck-Pickup 4 wheel drive - 1/2 tons 780 DAYS
01-280-006 Truck-Stakebed/Flatbed- 6 < 121t 675 DAYS
01-280-012 Truck-Stakebed/Flatbed- 12 < 16ft 275 DAYS
01-160-005 Truck-Dump -5yds < 10yds 750 DAYS
01-160-015 Truck-Dump -15yds < 20yds 900 DAYS
01-350-020 Truck-Water- 2k < 3k gal 60 DAYS
01-350-040 Truck Water- 4k < 5k gal 125 DAYS
02-140-001 Trailer-Lowboy/Eqp - < 6 tons 275 DAYS
02-140-006 Trailer-Lowboy/Eqp - 6 < 10 tons 170 DAYS
02-140-010 Trailer-Lowboy/Eqp - 10 <15 tons 275 DAYS
02-160-020 Trailer-Storage/Box-Approx-20 < 25ft 250 DAYS
02-160-040 Trailer-Storage/Box-Approx- > 40ft 90 DAYS
02-150-030 Trailer-Office- 30 <40 50 DAYS
02-120-025 Trailer-Decon- 25 < 30ft 30 DAYS
03-110-135 Heavy Equipment-Backhoe-13.5K <16K 30 DAYS
03-120-026 Heavy Equipment-Bulldozer-26K <32K 30 DAYS
03-120-036 Heavy Equipment-Bulldozer-36K <43K 50 DAYS
03-130-001 Heavy Equipment-Compactor-Vibratory <40 50 DAYS
03-140-015 Heavy Equipment-Crane-15 < 20 tons 30 DAYS
03-140-020 Heavy Equipment-Crane-20 < 25 tons 30 DAYS
03-168-001 Heavy Equipment-Excavator-Wheeled-<30K 50 DAYS

03-160-01 Heavy Equipment-Excavator-10<15K 50 DAYS
03-160-020 Field Equipment-Boat/Motor/Trailer 12-16 ft 20 DAYS
03-160-026 Heavy Equipment-Excavator-26K <30K 100 DAYS
03-160-035 Heavy Equipment- 35K <38K 70 DAYS
03-165-055 Heavy Equip-Excavator-Long Reach-55K<60K 50 DAYS
03-160-051 Heavy Equipment-Excavator-51K <53K 50 DAYS
03-160-016 Heavy Equipment-Excavator 16K <18K 350 DAYS
03-255-080 Heavy Equipment-Skid Steer-Loaders-8K<10K 875 DAYS
03-250-001 Heavy Equipment-Skid Steer-Loaders <6K 70 DAYS
03-260-025 Heavy Equipment-Tractor-25 <40 HP 30 DAYS
03-260-765 Heavy Equipment-Tractor-Attach-Straw Blower 20 DAYS
03-170-001 Heavy Equipment-Fork Lift-Motorized-<5K lbs 25 DAYS
03-250-Z25 Heavy Equipment-Skid Steer-Attach-Grappler 25 DAYS
03-255-080 Heavy Equipment-Skid Steer-Ldr Multi-8K <10K 25 DAYS
05-015-010 Safety-Radio-Handheld 50 DAYS
05-001-020 Safety-Meter/Motor-Hnu (PID) 20 DAYS
07-160-005 Field Equipment-Boat/Motor/Trailer 12-16 ft 15 DAYS
07-215-100 Field Equipment-Compressor/Air-100 <200 175 DAYS
07-430-025 Field Equipment-Office Equipment- 100 DAYS
07-300-005 Field Equipment-Generator-5 < 10 KW 25 DAYS
07-620-020 Field Equipment-Vacuum-Mercury 50 DAYS
07-630-025 Field Equipment-Washer Pressure-2500<3000 PSI 50 DAYS
07-390-001 Field Equipment-Light Plant-<4K Watts 50 DAYS
07-320-010 Field Equipment-Heating Unit 50 DAYS
08-120-010 Pump-Barrel-Explosion Proof 15 DAYS
08-130-002 Pump-Centrifugal-Gasoline-2 inch 25 DAYS
08-160-003 Pump-Diaphram-Neoprene-3 inch 25 DAYS
08-125-002 Pump-Centrifugal-Diesel-2 inch 25 DAYS
09-005-025 Oil-Boom-Harbor 6-12"/50ft 30 DAYS

09-15-005 Oil-Skimmer-Drum 10-20 bbl/hr 30 DAYS
04-006-030 Laboratory-Analytical-Flash Point 25 DAYS




Total Equipment 7875

Data in accordance with contract clause F.2 1 LOT
CLIN 4003 NOTE: NSP = Not Separatley Priced, to be included
in line items above
Transportation & Disposal + 9.50% G&A in support of

CLIN 001

CLIN 4005 Travel, inclusive of per diem +9.50% G&A in support
of CLIN 0001

ODCs (Subcontract & materials) + 9.50% G&A in
support of Item 0001

OPTION FOR INCREASED QUANTITY - EQUAL TO
10% OF PRICE/COST OF BASE PERIOD*

TOTAL PRICE OPTION PERIOD IV

CLIN 4004

CLIN 4006

CLIN 4007

$ 17,297,254.68

* The Government may require delivery of additional quantities of any or all of the numbered line items identified in this Price Schedule, at
the price stated in this Schedule for that specific line item. These additional or “optional” quantities may be exercised at one time or
incrementally up to a maximum of 10% of the quantity specified in the Base Period for that line item is reached. The Contracting Officer may
exercise such optional quantities by issuing a unilateral contract modification to the contractor at any time prior to the expiration of the Base
Period. Delivery of these optional quantities shall be subject to all the same terms and conditions as the estimated quantities specified in the
Base Period of this Schedule.

NOTES:

1. The contractor’s primary mobilization point for labor is St. Louis, MO. The contractor agrees to make every effort to mobilize labor from
the nearest available office to the cleanup site. However, in no event shall the charge for mobilization exceed what the charge for mobilization
would be if the individual(s) were mobilized from the contractor’s primary mobilization point within Region 7. During contractor’s primary
mobilization to the site and demobilization from the site, the contractor will be reimbursed at the applicable burdened hourly labor rate for
personnel.

2. The straight time rates shall be charged in accordance with the contractor’s employees normal workweek. (A workweek, at a minimum,
shall be 40 hours). The contractor will only be reimbursed for actual hours worked. Overtime shall be charged when time worked by a
contractor’s employee is in excess of the employee’s normal workweek and the contractor’s established payment practices except for exempt
(salaried) employees. Reimbursement of allowable overtime is contingent upon the contractor having actually paid such overtime to
employees. Overtime shall be charged only when it has been approved in advance by the contracting officer or on-scene coordinator. In the
event one individual performs multiple positions/roles during a day, the individual's labor shall be charged under the Item for which that
individual incurred the majority of their labor hours that day.

3. Prior to task order award, when requested by the Contracting Officer, the Contractor shall furnish a performance bond (Standard Form
1418) for the protection of the Government in an amount equal to 20 percent of the original task order price and a payment bond (Standard
Form 1416) in an amount equal to 20 percent of the original task order price.

4. Equipment prices are inclusive of maintenance and fuel costs. In the event equipment is needed but, is not identified in the Price Schedule,
the contractor will submit a written request for approval to use of such equipment on a per task order basis to the Contracting Officer (copy to
the On Scene Coordinator) with a description of the equipment including its designated RCMS number, quantity, whether or not the
equipment is contractor owned or rented, an estimated period of usage and cost per hour/total estimated cost. If the Contractor chooses to use
rental equipment in lieu of equipment listed in this Price Schedule, and the cost for such rental equipment exceeds the cost for equivalent
equipment in the Price Schedule, the contractor shall send a written request for use of such rental equipment on a per task order basis to the
Contracting Officer with a description of the equipment, reason for renting the equipment, an estimated period of usage and cost per hour/total
estimated cost. Charges for such equipment shall be submitted under Other Direct Costs (ODCs) for the associated task order.

5. Information concerning RCMS Personnel and Equipment codes can be found at the EPA's On-Scene Coordinator site:
https://response.epa.gov/site/site_profile.aspx?site_id=5404

TOTAL PRICE BASE PERIOD $ 83,850,384.41
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INTRODUCTION
A. Acronyms

ACP
ARARs
CAA
CERCLA

CFR
co
COR
CWA
DWO
EPA
ERNS
ERRS
ESF
FRP
HASP
HSPD
ICS
NCP
NPL
OPA
0SC
OSHA
OEM
PO
POLREP
PDD
PRP
QA
QC
RCMS
RCP
RCRA
RM
SA
SARA
TO
TSDF
uc

Area Contingency Plans
Applicable or Relevant and Appropriate Requirements
Clean Air Act

Comprehensive Environmental Response, Compensation, and Liability

Act of 1980

Code of Federal Regulations

Contracting Officer

Contracting Officer Representative

Clean Water Act

Daily Work Order

Environmental Protection Agency
Emergency Response Notification System
Emergency and Rapid Response Services
Emergency Support Function

Federal Response Plan

Health and Safety Plan

Homeland Security Presidential Directive
Incident Command System

National Oil and Hazardous Substances Pollution Contingency Plan
National Priorities List

Oil Pollution Act

On-Scene-Coordinator

Office of Safety and Health Administration
(US EPA) Office of Emergency Management
Project Officer

Pollution Report

Presidential Decision Document
Potentially Responsible Party

Quiality Assurance

Quality Control

Removal Cost Management System
Regional Contingency Plan

Resource Conservation and Recovery Act
Response Manager

Site Assessment

Superfund Amendments and Recovery Act
Task Order

Treatment, Storage and Disposal Facility
Unified Command
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B. Definitions

1. Disaster Response:

a) Disaster response to natural and manmade disasters pursuant to the Stafford Act. The
specific type of removal action and the required response time shall be determined by the
OSC with consideration given to the nature of the release, the contaminants of record, and the
threat or potential threat to human health and/or the environment.

b) FEMA mission assignment, normally under Emergency Support Function#10

(ESF #10).

2. Oil Response: Oil Response and removals are conducted under the Oil Pollution Act
(OPA) of 1990, with funding through the oil spill liability trust fund.

3. On-Scene Coordinator: The EPA official designated to coordinate and direct response
activities under Subpart D of the NCP and/or any direct removal under Subpart E of
the NCP.

4. Remedial Project Manager: The EPA official designated to coordinate, monitor, or
direct remedial or other response actions under Subpart E of the NCP.

5. Removal Action: A removal action may fall into one of three categories:

a) Emergency removal actions require an immediate response to releases.

b) Time-critical removal actions require a response action within six (6) months.

c) Non-Time critical removal actions require a response action that starts six (6) months
after a determination that a response is required.

6. Response Manager: An employee of the contractor or designated team subcontractor to
be the point of contact for the EPA COR, OSC and/or Ordering Officer who is
responsible, technically and administratively, for the initiation daily operation and
completion of the tasked work.

7. Regional Cross-over: Response under this contract to another EPA region. Response
times would be negotiated with the contractor prior to issuance of the Task Order.

8. Region 7: The State of lowa; the State of Kansas, the State of Missouri; the State of
Nebraska.

9. Rapid Remedial Response: Response to an NPL site to implement cleanup strategies.

C. Purpose

The purpose of the ERRS contract is to provide fast, responsive environmental cleanup
services for release of hazardous substances/wastes/pollutants and contaminant/materials
and petroleum products/oil for EPA Region 7. Environmental cleanup in response to
natural and manmade disasters, terrorist activities, weapons of mass destruction, and
nuclear, biological or chemical incidents may also be required under this contract. A
regional *“cross-over”, a response in another EPA region, may be requested under this
contract. It is also anticipated that under rare circumstances international responses may
be required.
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D. Authority

Under the authority of the actions listed below, the Environmental Protection Agency
(EPA) has been delegated the responsibility to undertake response actions with respect to
the release or threat of release of oil, petroleum products, hazardous substances, or
pollutants and contaminants, that pose an actual or potential threat to human health or
welfare, or to the environment. EPA is responsible for conducting evaluations and
cleanups of uncontrolled hazardous substance disposal sites.

e Section 104 of the Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA) or Superfund of 1980, as amended by the Superfund
Amendments and Reauthorization Act (SARA);

e Section 311 of the Clean Water Act (CWA), as amended by the Oil Pollution Act
(OPA) of 1990;

e Subtitle I of the Resource Conservation and Recovery Act (RCRA) and pursuant
to the National Oil and Hazardous Substances Pollution Contingency Plan (NCP)
(40 CFR Part 300);

e Presidential Decision Document (PDD) # 39;
e Robert T. Stafford Natural Disaster Act; the Homeland Security Act of 2002;

e Homeland Security Presidential Directive 5 (AHSPD-5@) and pursuant to the
National Response Framework (NRF);

e Any reauthorizations or amendments to any of the above named statutes and new
response legislation.

In addition, the EPA has the authority pursuant to Emergency Support Function (ESF)
#10 and other laws to help and/or mitigate endangerment of the public health, welfare or
environment during emergencies or natural disasters; to support states and communities
in preparing for responses to releases of oil, petroleum products and hazardous
substances; and to provide response and removal services in response to incidents
resulting from natural and manmade disasters, weapons of mass destruction, acts of
terrorism, and nuclear, biological or chemical incidents and to Federally Declared
Disaster incidents.

E. Scope

The Contracting Officer (CO) will issue Task Orders for all work required under this
contract in accordance with the terms and conditions of the contract. General technical
guidance by the OSC does not relieve the contractor of the responsibility for performance
under the contract by the contractor or its subcontractors. Specific minimally acceptable
standards will be identified in individual task orders.
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The contractor shall execute response actions, consistent with the terms and conditions of
the contract, and in accordance with the directions of the Task Orders. Work shall not
commence until a written, signed Task Order is provided to the contractor. In the event
of an emergency, direction to proceed with the work may be issued verbally by the CO or
by an OSC with warranty authority but, will be formalized in writing within five (5)
business days or as soon as practical. The contractor shall provide appropriate personnel,
materials, and equipment required to perform response activities. The contractor shall
take any actions required to mitigate or eliminate any hazard or damage to the
environment resulting from:

» arelease or threat of a release of oil, petroleum products, and discharge or
threat of discharge of hazardous substances, pollutants or contaminants into the
environment;

 the threat of fire and explosion and incidents involving terrorist acts, weapons
of mass destruction, and nuclear, biological, or chemical incidents; or

* Natural or man-made disasters.

The contractor shall accomplish all storage, transportation, treatment and disposal of oil,
petroleum products, hazardous substances, pollutants or contaminants, including
contaminated media, in accordance with and meeting all applicable and relevant safety
and environmental laws and regulations at the Federal, state and local level. The
contractor shall obtain all necessary on- site permits and comply with applicable and
relevant regulations unless otherwise directed in a Task Order issued by the Contracting
Officer pursuant to CERCLA. The contractor shall be responsible for obtaining all
necessary transportation, off-site treatment, and disposal permits.

The contractor shall obtain special services needed to complete response actions required
by task order, such as specialized removal equipment or personnel with specialized
qualifications, in a timely and cost efficient manner (through leases, subcontract
agreements, or rental agreements, etc.).

Il. TECHNICAL REQUIREMENTS

Technical requirements under this contract include emergency response, sampling,
monitoring, site stabilization, controlling spilled material, waste treatment, restoration,
removal actions, transportation, treatment and disposal. This list does not encompass all
possible response activities, but is an extensive sample of types of activities that may be
required under this contract. More specific requirements follow this generic list:

e Project planning;

e Containment and countermeasures during emergency and removal response;
e Decontamination, response mitigation;
e Treatment, transportation and disposal;
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e Site restoration and soil stabilization;
e Analytical support

e Demolition;

e Construction and support facilities;

e Marine (water) operations;

e Response times;

e Other response requirements.

A. Response Operations

The contractor shall provide environmental response cleanup services for
removal/treatment of oil, petroleum products, hazardous substances, pollutants or
contaminants as specified in task orders issued to the contractor. In addition, the
contractor shall provide environmental response cleanup services removal services in
response to natural and manmade disasters, terrorist, weapons of mass destruction, and
nuclear, biological, or chemical incidents as specified in task orders.

1. Project Planning

At a minimum, the contractor shall accomplish the following tasks when
required by a task order:

a) Conduct an initial on-scene survey to gain sufficient familiarity with the
site conditions.

b) Prepare a detailed work plan to accomplish the project in the most effective,
efficient and safe manner. This work plan shall, at a minimum, define the types
and quantities of cleanup personnel, equipment and materials that will be
needed, propose a project schedule by sub-task, and include an estimate of the
cost. At the OSC’s request, prepare work plan alternatives and proposed
completion date.

c) Prepare a detailed Health and Safety Plan (HASP) pursuant to 29 CFR
1910.120(b)(4) to protect the workers from the on-site hazards posed by
the contaminants and physical threats associated with the anticipated
emergency and/or removal actions.

d) When required, on a task order by task order basis, work with EPA and
START contractor to prepare a joint HASP.

2. Containment, Countermeasures, during Emergency and Removal Response

The contractor shall perform containment and countermeasures to protect
health, welfare and the environment. More specifically, the contractor shall:

a) When requested via task order SOW, prepare and submit a sampling plan.
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9)

h)

)
K)

P)

Perform multi-media sampling and analysis, and determine the
source, discharges and treatment and disposal options for a release.

Provide hazardous categorization (hazcat) analysis of wastes.

Contain releases at the source and prevent further migration of the
hazardous substances, oil or other petroleum substances, pollutants and
contaminants.

Control soil erosion, sedimentation and storm water run-on and run-off in
order to control the movement of sediment and prevent migration of
hazardous substances/oil.

Control dust emissions in order to prevent migration of hazardous

substance/oil from the Site via engineering controls, including wetting, covers

and tacking agents, operational controls and monitoring of dust levels.

Construct slurry or other types of trenches, dikes, underflow dams, or
grout curtains.

Deploy diversionary barriers such as booms, dams, sorbent pads/materials.
Excavate; stage and cover excavated material.

Capping and/or encapsulation.

Handle and stage drums and other containers including compressed gas
cylinders. This may include stabilizing, over packing, lab-packing, and
remote opening and sampling of various containers.

Place waste and contaminated material in hazardous materials rule
compliant containers.

Divert streams or waterways.

Conduct wildlife hazing operations to prevent contamination of wildlife
with hazardous substances, oil, pollutants or contaminants. Work with
trustee agencies (state or federal) to manage wildlife issues as directed by
the OSC.

Control the discharge of contaminated storm water, of firefighting efforts,
of containment ponds or other impoundments.

Provide alternative drinking water; i.e., provide bottled water; design/

install/service/maintain treatment unit(s); design/install/service/maintain
well(s). design/install temporary and/or permanent water distribution lines.
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q)

v)

Provide temporary relocation of threatened individuals, and their pets
and/or livestock: temporary relocation of individuals shall follow Federal
Travel Regulations requirements until more definitive guidance is
provided to the contractor.

Provide traffic, crowd and navigation control.

Provide security (armed or unarmed guards, fencing, electronic
surveillance, etc).

Execute damage controls or salvage operations.

Provide firefighting expertise; (e.g., landfills, tire fires, gas wells,
chemical manufacturing facilities).

Plug and abandon oil and gas wells.

w) Pump out/clean out tanks, barges, pipelines and containers.

X)

Repair leaks.

y) Monitor for airborne and waterborne (surface and ground water) chemical,

biological, physical (e.g., asbestos), and radiological contaminants.

Provide waste collection, drop-off and disposal services in accordance with
the Stafford Act. Examples include: household hazardous waste, white
goods, electronic goods, vehicles, abandoned vessels, orphan containers and
small engine equipment (i.e., weed eaters, snow blowers, etc.), etc.

aa) Provide mass decontamination of large numbers of people.

bb) Provide building, vehicle and equipment decontamination, including chemical,
biological and radiation.

cc) Provide, when requested via task order SOW, expertise or contract
services for the handling of unstable chemicals including assessment,
render safe; neutralization and destruction of unstable chemicals,
explosives, fireworks and ordinance.

dd) Provide containment, depopulation and disposal of contaminated agriculture and
livestock.
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3. Decontamination, Response and Mitigation

The contractor shall perform decontamination, and response mitigation, to recover
the pollutant from the affected media and/or to dispose of contaminated media.
More specifically, the contractor shall:

a) Physically or chemically decontaminate drums, pipelines, tanks,

containers, barges, buildings, equipment, materials, debris, or other objects,

personnel, and wildlife,

b) Use chemicals or biological agents for flocculation, coagulation,
neutralization, treatment reaction and separation.

c) Physically and/or chemically treat affected water and soil.

d) Use specialized equipment such as mobile treatment systems.
e) Aerate effected media to selectively treat volatile components.
f)  Fixate, solidify or otherwise treat the polluted media in place.
g) Salvage or destroy and dispose of vessels.

The contractor shall accomplish physical collection of pollutants in lieu of,
or following any treatment action. More specifically, the contractor shall:

1. Flush contaminants from waterways and marsh areas followed by collection
and storage for treatment/disposal.

2. Skim materials from the water surface.

3. Wash soils and collect and store recovered materials.

4. Pump contaminated groundwater and store for treatment/disposal.
5. Segregate waste chemicals at hazardous waste sites.

6. Install vapor mitigation systems.

4. Treatment, Transportation and Disposal

The contractor shall accomplish all storage, transportation, treatment and disposal
of oil, petroleum products, hazardous substances, pollutants or contaminants,
including media contaminated with such, in accordance with and meeting all
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applicable and relevant safety and environmental laws and regulations at the
Federal, state and local level, as per OSC technical direction and Task Order
requirements. Treatment and Disposal may be on-site or offsite. Disposal may
include temporary storage and ultimate disposal at an approved Treatment,
Storage and Disposal Facility (TSDF).

More specifically, the contractor shall:

a) Prepare a written treatment/disposal plan listing the site waste streams by
type and quantity and provide a cost analysis of disposal and/or treatment
options including a plan for an on-site consolidation of similar types of waste in
order to reduce costs (commonly referred to as “bulking”).

b) Obtain all necessary on-site permits and comply with applicable and
relevant regulations.

c) Obtain all necessary transportation and off-site treatment and/or disposal
permits in accordance with applicable rules and regulations, including 40 CFR
300.400(e).

d) Contractor shall provide OSC with a Quotation Summary detailing and
analyzing the bids submitted for each transportation and disposal activity. This
summary shall be provided prior to the award of the transportation and disposal
subcontract.

e) Oversee subcontractor(s) transportation and disposal of wastes.

f) Verify and document that the selected disposal facility meets the
requirements of EPA's policy for off-site response actions (40 CFR 300.440).
This verification may be obtained from the EPA regional RCRA Off-Site
Rule Coordinator where the intended TSDF resides. Comply with all
relevant U.S. DOT Hazardous Materials Regulations (49 CFR, Parts 171-
185) regarding hazardous materials classification, hazard communication,
transportation security requirements, packaging and modal specific
hazardous material transportation standards including verification of
appropriate and required DOT placarding.

g) Provide certified truck scales.

h) Placard Waste Transporters.

i) Develop and rank alternative treatment and disposal options consistent
with Agency; regulations and policies.

J) Conduct pilot and full scale treatment operations.
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K) Prepare draft waste profiles and manifests.
[) Maintain manifest documentation.
m) Maintain computer-based reports of on-site wastes, and of off-site disposal.

n) Provide and maintain copies of final disposition of waste and or letters of
destruction.

0) Utilize volume reduction techniques including bulk compatible wastes.

p) Show initial location(s) and ultimate disposal location(s).

Treatment techniques may include:

1. Controlled or uncontrolled combustion; on-site or off-site incineration.

2. Waste stabilization.

3. Fixation/encapsulation.

4. Degradation.

5. Detonation of unstable, reactive chemicals or explosives. Retain private
contractors or contract with government explosive ordinance disposal
(i.e.: bomb squads) to conduct detonations as needed.

6. Land disposal.

7. Demolition.

8. Injection.

(o]

. Burial/capping on site.
10.Recycling, reclamation and re-utilization.

11.0ther existing or innovative treatment and disposal technologies may also
be required by Task Orders issued under this contract.

5. Restoration and Soil Stabilization
The contractor shall use due care to prevent damage to property or materials of
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third parties. The contractor shall restore, replace and stabilize buildings,
structures, personal or real property or material damaged by contamination or
response operations as directed by the OSC. The contractor shall take actions
when required by the Task Order to stabilize and restore soils and the damaged
environment to an as near pre-response condition as possible. Specifically, the
contractor shall:

a) Repair buildings,

b) Landscape: reseed, replant, replace soil, regrade, or restock to restore to original
condition and/or in compliance with local building standards,

c) Remove any structure or equipment that was installed as part of a response action,
d) Repair or restore roadways/driveways/sidewalks,
e) Backfill and grade,

f) Restore, replace or reimburse property that required disposal if deemed appropriate
by the OSC and directed in the Task Order.

Analytical Services

The contractor shall provide on-site and off-site chemical, physical, biological
and radiological analytical services necessary to characterize the site and
contaminants present. Task Orders may require contractor to conduct large
sample quantity analyses to include, but not be limited to, pH, flash point,
oxidation reduction, inorganic and organic or organic vapor analysis,
compatibility testing, priority pollutant scans, and other specific analysis required
for development of waste profiles. Analytical support including, but not limited
to, sample collection, storage, transportation and disposal may also be required.
The analytical activities will be ordered by the OSC on an "as specified” turn
around basis to provide chemical and physical analyses and/or high sample
guantity analyses. The contractor shall perform on-site and off-site analytical
activities necessary to provide accurate waste profile information to treatment,
storage and disposal facilities and allow for waste bulking.

Demolition Services

The contractor shall demolish and/or remove contaminated buildings, structures,
tanks, barges, facilities and excavate or remove contamination or contaminated
soils or materials around or below the structure as necessary to safely and
effectively implement required response activities.

Support Facilities

The contractor shall provide facilities in support of removal actions.
Examples include:
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a) A temporary office, response support building or structures
b) Temporary roadways
c) Staging areas for waste consolidation and treatment

d) Utilities

e) Sanitary and decontamination facilities
f) Furnishings and equipment for field offices/command posts

g) Observation and monitoring structures

9. Response Times

The contractor shall provide a management and personnel structure that will
ensure that personnel are available on a 24-hours-a-day, seven days per week
basis and that responses are conducted in accordance with the statement of work
in the individual task orders. For emergency response actions requiring immediate
mobilization to the site, the contractor shall be on site within six hours or within
the time limits specified by the OSC. Typically, for other than emergency removal
responses (time critical and non-time critical removals), the contractor shall
deliver all required personnel, equipment, materials, and other necessary items
within 72 hours or as specified in individual task orders.

Each task order will be issued to the program manager (PM), designated by the
contractor as the representative for the overall administration of task orders. The
program manager shall be the contractor’s representative to initiate work, assign
response personnel and commit equipment, materials, and other resources
specified with this contract. The program manager will ensure that all such
items are available within the required response time limits.

EPA will issue a task order to a central single point of contact, designated by the
contractor as the representative for the overall administration of task orders. The
point of contact shall be the contractor's representative to initiate work, assign
response personnel and commit equipment, materials, and other resources
specified with this contract. The point of contact will ensure that all such items
are available within the required response time limits.

The point of contact for the contractor will also be the primary contact for

coordination of contractual activities and programmatic requirements with the PO
and the CO. Coordination responsibilities include reporting on work progress,
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providing cumulative financial data, discussing contract status and resolving
programmatic issues.

10. Other Response
Requirements_Level A

Response Capabilities:

The contractor shall maintain Level A emergency response capabilities that
meet the requirements of this section. EPA intends to utilize these capabilities
to respond to incidents that require Level A personnel protective equipment
(PPE). Level A emergency responses may involve industrial chemicals and/or
incidents involving materials associated with terrorist activities, including the
following:

* Biological warfare agents;

» Corrosive, reactive or extremely hazardous substances

« Chemical warfare agents (i.e. nerve agents, blister agents, blood agents,
choking agents, etc.); and\

« Other industrial chemicals and biological agents that might be used as
weapons.

The contractor shall provide at a minimum a Level A team with trained,
experienced labor and appropriate equipment necessary to perform Level A
response operations safely and in a timely manner. At a minimum, a team shall
consist of (1) Response Manager and (6) Entry Team members. Level A teams
shall respond, fully equipped, to an incident within 12 hours anywhere within
the Region with sufficient PPE and supplies to support Level A operations
during the initial 24 hours of a response. A Team shall be able to support a
minimum of six Level A entries consisting of three persons per entry over a 24-
hour period without interruption.

The contractor shall have a Health and Safety Program sufficient to support
Level A operations and written standard operating procedures (SOPs)
necessary to ensure that worker safety is not jeopardized. The contractor
shall include the ability to conduct medical monitoring by a licensed
emergency medical technician, paramedic, registered nurse, physician
assistant or physician. Level A operations, medical monitoring, SOPs and
training of personnel must be conducted in accordance with OSHA 1910.120
and National Fire Protection Association (NFPA) standards.

The contractor shall have the ability to perform the following tasks in Level A PPE:

» Assess site conditions and provide recommendations for mitigation of site
hazards and cleanup operations;
» Air monitoring for health and safety;
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» Sampling operations

* Physical operations to stabilize site conditions such as close valves
(including cylinders), plug or over-pack leaking/damaged containers,
transfer liquid hazardous materials into secure containers or provide other
containment as necessary to stop or prevent the release of hazardous
materials.

The contractor shall be able to conduct Level A entries independently and jointly with
qualified EPA personnel, other EPA contractors, other federal state and local agencies
and any agents of EPA.

The contractor may be tasked to participate in tactical exercises with the EPA in order
to develop a working team relationship. Exercises may include the use of contractor
and government provided equipment.

11. Logistical Services

As essential personnel are deployed throughout the region to devastated areas
without electricity, running water, sanitation, shelter and other facilities for
indefinite periods of time, sufficient logistical support services must be made
available to ensure the safety and security of response personnel.

The contractor should be able to supply logistical services including immediate
housing/lodging accommodations, food services, communication capabilities,
medical, security and other support services for personnel responding to
emergency and time-critical situations. Services shall be for a minimum of 10
personnel with the ability to accommodate incremental increase or decreases in
said personnel of as few as 10 up to a maximum of 50 personnel in a twenty-four
(24) hour period and up to 200 personnel within seventy-two (72) hours of
notification by the Government. personnel in any one twenty-four (24) hour
period, as specified in the task order. The contractor shall be capable of locating
and establishing the following within 24 hours of notification:

* Emergency Lodging
* Janitorial services

* Hygiene facilities

« HVA

* Emergency Assembly/meeting space/administrative support space
* Food services

» Advance first aid kit
o Fuel

» Utilities

e Security services

* Hydrating liquids

* lce

The Contractor shall not enter into a lease agreement on behalf of the
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government. Any agreement with third party interests for applicable
emergency facilities (for example: conference, meeting, planning, lodging
space) shall be between the contractor and the provider. Any such space or
facility will be the contractor’s responsibility, billable as an ODC, if allowable
and allocable.

12. Materials

Items not included in the Equipment List that the Government expects the
contractor to have on hand for an immediate response situation include but are not
limited to:

Overpack drums

Sorbent pads

Sorbent boom PPE

Visqueen Drum liners Hazard tape
Temporary plastic fencing

13. Other Requirements

Technical Support of Government Enforcement Proceedings These technical services
may consist of the following:

1) Provide testimony during enforcement proceedings for a given site for
which the contractor provided response services. This will normally be to
testify on what actions the contractor took at the site for cost-recovery
purposes.

2) Prepare affidavits, depositions and other documents.

3) Implement contract document control and chain-of-custody procedures.

Retain and store all contract site records, including employee related
records such as time sheets, baseline data regarding work related physical
examinations and other work related data, for a period of ten years from
date of final payment. (Refer to "Retention and Availability of Contractor
Files" clause.) The contractor shall provide the Contracting Officer or any
representative of the Contracting Officer with full access to these records
during the ten-year period.

4) Other related activities to support court proceedings.

5) Provide all documents and reports gathered and produced pursuant to
response actions to the EPA Records Coordinator.
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These government enforcement proceedings may be used to obtain an
injunction against parties from the continued use of a site, or under an
Administrative Order of Consent (AOC) to conduct removal or remedial
actions, or a Unilateral Administrative Order (UAO) to conduct removal or
remedial actions, or for the recovery of costs incurred by the Government in
undertaking removal and early/interim remedial actions.

NOTE: No legal services shall be performed for the government under this
contract without the prior written approval from the EPA Office of General
Counsel (OGC).

14. Site-related Documentation

The Contractor shall furnish copies of site-related documents developed pursuant
to activities conducted under a Task Order. The contractor shall not release any
site information, written or verbal, without the express written consent of the
OSC. The contractor shall assist the OSC in public meetings, or dealings with
impacted citizens and State or local officials as part of normal site operations. The
contractor shall, at all times, clearly be identified as a contractor to the US EPA.

The contractor shall utilize the EPA's Removal Cost Management System
(RCMS) to track costs on a daily and cumulative basis and use the system to
generate a daily cost/receiving report. RCMS shall be kept updated to reflect
current site activity.

Comments in RCMS shall on the day of occurrence:

a) Document OSC approval of overtime hours before any overtime hours are
worked.

b) Certify that subcontracts awarded conform to required competitive bid
requirements.

c) Document any agreements between OSC and RM regarding site operations,
generally done on a daily work order.

d) Provide a brief synopsis of work accomplished on the date(s) covered by the
1900-55.

B. Reports

The Contractor shall prepare and deliver the below listed reports to the designated
addressees. Each report shall cite the contract number and identify the Environmental
Protection Agency (EPA) as the sponsoring agency:
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a)

CONTRACTOR DAILY COST REPORT (EPA 1900-55)

Due: At the end of each on-site workday, or no later than noon the following
day. This information shall be updated in weekly summaries to reflect actual or
corrected cost information using EPA Form 1900-55. When there is no on-site
activity, 1900-55's shall be submitted on a monthly basis. During emergency
and short term responses, the task order may specify a different time frame for
delivery of this report.

b)

Content Requirement: Estimated or actual daily cost information on
personnel, equipment, material, sample analysis, transportation, disposal,
subcontract charges, travel and subsistence, and other direct costs using the
EPA developed Removal Cost Management System (RCMS) to generate
the EPA form 1900-55 (See Attachment B-4 for a description of the RCMS
system) and the data set forth in this paragraph. The EPA Form 1900-55
serves as a record of services/supplies received. The contractor shall
provide this report to the OSC on a daily basis.

After completion of the draft EPA Form 1900-55 it shall be reviewed by
the contractor and the OSC, then finalized and signed by the contractor and
the OSC. All estimated costs sometimes referred to as “await bills” shall be
finalized by the contractor within thirty (30) calendar days after payment of
the costs by the contractor.

Distribution: OSC and PO

The OSC will review and sign the 1900-55 within 24 hours after receipt.
When there is no on-site activity, the OSC will review and sign the 1900-55
within three (3) working days after receipt.

CERCLA OFF-SITE DISPOSAL REPORT

Due: Report to be received by the OSC within ten (10) calendar days
after disposal has been completed.

Content Requirement: Complete the CERCLA Off-site Disposal Report
Form. Include copies of manifests verifying acceptance of receiving
facility, certificates of destruction, treatment, or disposal.

Distribution: OSC

QUALITY MANAGEMENT PLAN
Due: Two (2) copies due within fifteen (15) calendar days after contract award.

Content Requirement: Conformance with “EPA Requirements for Quality
Management Plans (EPA QA/R2).
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Distribution: PO

d) SITE SAFETY PLAN

Due: One (1) copy prior to commencement of clean-up action for a
particular site or as specified in the TO. The Government shall review and
comment within three (3) working days or as otherwise specified in the
individual TO.

Content Requirement: Covers three major areas: (the site itself, including
any geographic hazards which may exist; the materials/chemicals
involved including nature of each (i.e. explosive), exposure,
recommendation for level of safety equipment to be used at site as well as
personal protection; and, all emergency services available locally, such as
fire department, ambulance and hospitals, with telephone numbers for
each.

Distribution: OSC

e) RESPONSE WORK PLAN
Due: Prior to commencement of the work under each TO.

Content Requirement: Written work report jointly prepared by the RM and
OSC in advance of each day’s activities or other interval, as appropriate,
specifying work to be performed and the number and types of personnel,
equipment, and materials to be used and any other activities to be performed.
This report also documents work accomplished.

Distribution: OSC
f) SITE PROGRESS REPORTS

Due: Daily, weekly, bi-weekly or monthly as specified in the individual TO or
directed by the OSC.

Content Requirement: Summary, indicating amount of material treated or
removed from a site, transportation and disposal methods used, analytical
data, amount of material/equipment delivered to the site and estimated or
actual costs to date.

Distribution: OSC unless otherwise specified in the individual TO.

g) DAILY ORAL REPORTS - Provided to the OSC unless otherwise
specified in the individual TO.
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h) SPECIAL REPORTS - As specified in the individual TO.

i) HEALTH AND SAFETY PLAN - To be submitted for each TO in accordance
with Clause H-20 Local Clause EPA-H-11-101 HEALTH AND SAFETY.

I1l. TASK ORDER MANAGEMENT

The contractor shall provide and maintain a 24 hour, seven-day a week response
capability/call center to accept and respond to issued Task Orders (TO). Required
response times will be included in each TO. The call center shall be capable of
obligating contractor resources.

The contractor shall maintain a network of trained, qualified emergency response and
cleanup personnel, equipment, and materials. The contractor shall ensure that trained
and qualified Response Managers are provided for response activities and that the RMs
are provided adequate resources/authority to draw necessary resources from that
network to perform the response action. Where it is not necessary for an RM to be
onsite at all times, an onsite contractor employee shall be designated to act as the OSC
contact person, capable of responding to site requirements and technical direction. The
contractor shall mobilize and manage all contractor (including subcontractor) site
personnel, equipment and materials necessary for implementing site-specific response
actions in accordance with the TO and technical direction provided under such TOs as
specified in the Daily Work Order (DWO) or daily taskings.

The contractor shall maintain communication and coordination with EPA personnel
including reporting problems encountered in performing TO and implementing any
special controls specified by EPA. The contractor shall be available for meetings with
EPA personnel, as requested. The location of these meetings will be within the region.
The Contractor may be required to attend periodic, program management status
meetings with the EPA CO and PO.

The contractor shall coordinate with the EPA to arrange planning activities upon
issuance of Task Orders. Planning activities may include attending on site or office
scoping meetings, preparing project work plans and/or preparing schedules. The OSC
will determine the appropriate planning activities for each TO.

The contractor shall manage the documentation of expenditures for each TO by
accounting for all costs incurred in accordance with generally accepted accounting
practices and standards and contract-specific documentation/reporting requirements.
This shall include cost tracking and cost minimization efforts. These accounting
procedures will be used during all response actions and during the daily preparation of
EPA Standard Form 1900-55, Contractor Cost Reports, using the EPA Removal Cost
Management System (RCMS).

The contractor shall provide personnel fully trained in the use of the Removal Cost
Management System (RCMS) and capable of producing an accurate daily EPA
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Standard Form 1900-55 from RCMS, which will report daily expenditures on-site. The
contractor shall also track costs by task codes. The specific task will be identified by the
OSC. In addition to the daily cost reports, the contractor shall provide cost summaries
and cost projections to the OSC upon request. These summaries and projections may be
produced through the RCMS system.

The contractor shall accomplish specific project management tasks as specified in each
TO Statement of Work. Examples of those task include but, are not limited to, site
preparation (e.g., clear and grub vegetation, establish temporary access roads, locate
buried piping or utilities in or near the excavation area), establishing a staging and
operations area, response plan preparations, attend daily/weekly/monthly progress
meetings as required by the EPA, maintain field logs/daily diaries, and task order
closeout.

Pursuant to the Occupational Safety and Health Act and OSHA standards and the NCP
8300.150, each government agency and private employer is responsible for the health
and safety of its own employees and for ensuring compliance with OSHA requirements,
applicable State laws, and with EPA health and safety programs. EPA will not and
cannot assume responsibility for other government or contractor personnel nor can any
contractor be responsible (from a legal standpoint) for the health and safety of another
employer group.

OSHA requires that every “employer group” have in place numerous plans to be in the
HazMat business including overall Corporate Health and Safety Program Plans, PPE
Plans, Respiratory Protection Program Plans, Medical Surveillance Plans, site specific
HASPs, etc. One contractor cannot dictate exact safety protocols for another employer
group on site.

The contractor may prepare the HASP in a format appropriate to site specific conditions,
meeting minimum OSHA requirements, and reviewed and commented on by the OSC.
The HASP may not be more than 30 pages including all attachments and appendices
without the expressed permission of the OSC. The HASP must be printed in the primary
language of all employees.

The contractor shall ensure that OSHA hazardous substance response regulations (29
CFR Part 1910 including OSHA 29 CFR 1910.120, "Hazardous Waste Operations and
Emergency Response") for site safety training and health monitoring are met by all
prime and subcontractors who work in contaminated areas. The contractor shall ensure
that all other applicable OSHA regulations and EPA policies, for worker protection are
met by all personnel, including both prime and subcontractors, in contaminated and
uncontaminated areas.

The OSC shall establish, with full input from all impacted contractors, a minimally
acceptable safety standard for the site. The contractor may choose to adapt a more
stringent standard, at their own expense; however, at no time shall the contractor adapt,
or use, a less stringent standard.

The contractor shall provide to the OSC a copy of the 40-hour safety certification and/or
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their current 8 hour refresher certification pursuant to 29 CFR 1910.120(e) for each
person who will work on the site - prior to any work being conducted. All employees
working on radiation sites must have an additional 24 hours of training to include but not
inclusive of: types of radiation; contamination prevention, radiation personal protective
clothing; decontamination, monitoring and contamination minimization techniques.

The contractor shall report significant safety incidents and injuries to the OSC and
Project Officer by phone as soon as possible but, not to exceed 2 hours of occurrence.
Significant shall refer to lost time injuries; incidents likely to be made public or
reported in the media; fires or explosions, and other incidents beyond "normal” site
operations.

When required on a TO, the contractor shall provide response personnel, equipment,
and appropriate materials to participate in emergency response exercises. The
exercises may be designed to incorporate multiple agencies using an ICS Unified
Command. The contractor may be tasked to participate in exercises that test functional
areas, such as, organizational design (e.g., notification, staff mobilization, and
response management system) or operational capability (e.g., Level A entry, discharge
control, assessment, containment, recovery, decontamination, and disposal).

IV. PERSONNEL

a) Key Personnel

The follow responsibilities are applicable to the key personnel identified under clause H-10 EPAAR
1552.237-72 Key Personnel.

a. Program Manager

The Program Manager (PM) shall be the single point of contact for coordination with
the EPA CO and PO and shall be responsible for receiving and implementing all task
orders issued under this contract.

Specific responsibilities of the contractor’s Program Manager shall include, but
not be limited to the following:

1) Ensure that trained qualified personnel are provided for response activities and
that the Response Managers (RM) are provided adequate resources to perform
the cleanup activity. The contractor shall maintain communications and
coordinate with the EPA PO and CO, including reporting problems encountered
in performing task orders and implementing any special controls specified by
EPA.

2) Manage personnel, equipment, and materials specified in the contract as ordered
in individual task orders with limitations specified therein, so that all items are
available at any location within the response time limits specified in sub-
paragraphs 11 and 12 of this SOW. Provide for a 24-hour call center for
immediate access to cleanup services.
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3)

4)

5)

6)

7)

8)

9

Participate in desktop emergency response exercises. In addition, Program
Manager shall participate in initial phase of exercises when ERRS response
personnel, equipment, and appropriate materials are to be mobilized to participate
in emergency response exercises. The exercises may be designed to incorporate
multiple agencies using an ICS Unified Command.

Receive, acknowledge and manage the implementation of TOs. Select personnel,
equipment, materials and services as specified in the TO, and/or included in
technical direction issued by the OSC, and provide supervision and
administrative support to all RMs.

Maintain a response-by-response accounting of all costs incurred in accordance
with generally accepted accounting practices and contract specific reporting
requirements and control costs at all levels of work. Manage the preparation and
submittal of all reports as specified in the Contract.

Develop and manage a comprehensive program safety plan to protect all cleanup
personnel, including both prime and subcontractors, in contaminated and
uncontaminated areas. This plan shall be utilized in the preparation of all site
safety plans. The plan shall be sufficiently flexible to work with other site
contractor’s safety plans, such that one overall site safety plan, approved by the
OSC, can cover all personnel working on the site. Ensure that all applicable
OSHA regulations for worker protection are met by all personnel, including both
prime and subcontractors, in contaminated and uncontaminated areas.

Develop, implement and manage a Programmatic Quality Assurance Project Plan
that will ensure that all environmental measurements obtained under the contract
are of known quality. If requested, develop, implement and manage a Project-
specific Supplement to the Programmatic Quality Assurance Project Plan for any
individual cleanup action in which environmental measurements will be made.
Ensure that the performance of assigned tasks adhere to all quality assurance plan
requirements as well as EPA specific quality assurance requirements.

Provide oversight/control of all subcontracting activities, ensure that proper
subcontracting procedures are followed in accordance with the Federal
Acquisition Regulations and this contract and that complete subcontracting
documentation is provided to the OSC and CO.

Provide a source of information to OSCs, PO and CO concerning the status of
pending removal activities when a particular site has been demobilized and the
RM is working on another site. Typical information requested by OSCs might
include the status of analytical services or transportation and disposal
arrangements, etc.

10) Attend program management status meeting with the EPA CO and PO. Meetings

will be held every month or as determined necessary by the CO and/or PO.
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b. Response Manager (RM)

The RM shall be the "primary" contractor contact with the OSC and shall be
responsible for the management and execution of all response actions. The RM
will be responsible for the implementation of the statement of work for the task
order and will execute services under the technical direction of the OSC.

The RM shall be on the scene on a daily basis unless instructed otherwise by the
OSC. In these instances, the contractor shall maintain someone on site at all
times with authority to act for the contractor and coordinate subcontract
activities.

Specific responsibilities of the RM shall include, but not be limited to the following:

1) Meet with the OSC, as requested, upon issuance of a task order to plan
and coordinate the response action. In some cases, the OSC may request
that the RM conduct an initial on- scene survey and/or develop a project
work plan with a schedule prior to a full scale mobilization.

2) Ensure that appropriate contractor personnel operate equipment properly,
provide materials and conduct the required response as presented in the task
order and in the approved site work plan. These services shall be provided
within the response time requirements for emergencies or within the response
time specified by the OSC for other type of removal or remedial actions.

3) Maintain communication and coordination with OSC including reporting
problems encountered in performing task orders. The RM shall immediately
notify the OSC, and be responsible for taking immediate corrective action,
when performance does not conform to contract requirements or to the
directions given by the OSC for a response action.

4) Be fully trained in the use of the Removal Cost Management System (RCMS)
and capable of producing an accurate daily EPA Standard Form 1900-55 from
the RCMS, which will report daily expenditures on-site.

5) On a daily basis, unless otherwise directed by the OSC, be responsible for
and provide the OSC with a detailed accounting of all costs incurred at a site
using the EPA Standard Form 1900-55 from the RCMS. In some cases, the
OSC may request a handwritten daily EPA Standard Form 1900-55.
However, the handwritten EPA Standard Form 1900-55s must be entered into
the RCMS within fourteen (14) calendar days.

6) If requested on the Task Order, implement a comprehensive site specific
health and safety plan (HASP) to protect all response personnel. Have the
ability to serve as site safety officer. Prepare site specific health and safety plans
(HASP). Modify the HASP when site conditions warrant. Insure that the elements of
the HASP are being properly carried out. The HASP shall include the minimum
requirements set forth in 29 C.F.R. Part 1910.
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7) Develop, implement, and manage a Project-specific Supplement to the
Programmatic Quality Assurance Project Plan when any environmental
monitoring, sampling or measurement is specified in the Task Order
statement of work, or as otherwise directed by the OSC. The QA plan shall
meet the QA requirements as described in "Reports of Work."

8) Ensure that environmental samples are collected and dispatched to laboratories
for analyses. Ensure that waste profile samples are collected and dispatched to
prospective off-site treatment or disposal facilities for waste acceptance.

9) Assist the OSC in completing waste profile forms, shipping manifests, and
related documents. The RM shall have professional and working knowledge
of the commercial facilities permitted to accept wastes typically encountered
at CERCLA and/or other removal sites defined by the Clean Water Act, as
amended by the Oil Pollution Act. The RM shall have the ability to prepare a
written treatment/disposal plan which would, for example, list the site waste
streams by type and quantity and provide a cost analysis of disposal and/or
treatment options. The RM shall be responsible for identifying and procuring
the services of prospective waste transporters and CERCLA compliant,
RCRA permitted off-site treatment, storage or disposal facilities for all wastes
requiring off-site treatment, storage and/or disposal.

c. Health and Safety Officer

The Health and Safety Officer shall provide the following services or ensure that anyone on
site performing site safety functions is knowledgeable about the requirements and capable of
accomplishing the function:

1) Has direct responsibility for overseeing the work of Site Safety Officers.
Has QA oversight responsibility for reports from Site Safety Officers.
Ensures that anyone performing the function of site safety officer or
Health and Safety Technician is fully versed in the requirements for the
individual site.

2) Prepares or reviews, comments and concurs on technical reports and site
specific HASPs. Ensures HASPs are properly implemented. Modifies
HASPs when site conditions warrant. Ensures that the elements of the
HASPs are being properly implemented.

3) Establishes or ensures that work zones (exclusion, contamination reduction,
support) on site, are physically delineated and maintained throughout the
response action in accordance with the HASP. Ensures that personnel and
equipment decontamination stations are constructed and maintained in
accordance with the HASP.

4) Coordinates heat and cold stress monitoring of site personnel. In consultation
with the OSC, adjusts duration of hot/cold zone work according to worker
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stress monitoring results.

5) Calibrates, maintains, and uses field screening devices/meters to conduct site
surveys. Interprets data and evaluates hazards from results. Calibrates,
maintains, and uses air sampling devices such as personnel air samplers,
detection tubes, etc.

6) Keeps a written log of health and safety and monitoring activities and
results; and prepares written technical reports.

7) Conducts health and safety audits of site activities when requested by the
OSC. Holds safety meetings with site workers. Prepares and conducts health
and safety training classes.

8) Oversees the training of Site Safety Officers to ensure anyone performing the
function of a Site Safety Officer has the appropriate knowledge, training, and
authority to maintain required safety standards. Reviews routine safety audits,
reports and Job Hazard Analysis and works with Site Safety Officers to
remedy identified problems.

9) Conducts accident investigations for all site incidents and provides the results
of said investigations to the OSC.

b) Roles
Because one individual may perform more than one role under a given task order, the sub-
paragraphs below specify the requirements an individual must meet to perform a given role.

a. Logistics Facility Project Manager (LFPM)

The LFPM is responsible for all activities conducted by the contractor and
coordinates all personnel and activities. Manages the project/response including
but not limited to lodging, trailers, administrative support space, shower and
hygiene trailers, janitorial service, communications and computer services, food
service, security service, medical service, grounds maintenance, supply room.
Response time to be within 1 day (24 hours) of notification.

b. Chemist(s)
The Chemist is responsible for the following services:

1) Prepare sampling and QA/QC elements for the Project -Specific Supplement
to the Programmatic Quality Assurance Project Plan for collection and
analysis of multi- media samples (e.g. air, soil, water, and waste). Oversee the
implementation and compliance with the Project -Specific Supplement to the
Programmatic Quality Assurance Project Plan. Collect samples.

2) Determine, in consultation with OSC, the appropriate type and quality of
analyses to be performed to attain EPA's data quality objectives.
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3) Calibrate, maintain, and use field screening devices/meters to conduct
site surveys. Interpret data and evaluate hazards from field results.

4) Prepare and/or assist in the preparation of waste disposal profiles.

5) Perform field chemistry tests (e.g. pH, presence of oxidizers, cyanide and
sulfide compounds, flash point and/or flammability, and water solubility,) for
the purpose of identifying hazardous characteristics of waste samples.

6) Develop treatability schemes for wastes. Shall be familiar with, and have
experience in, utilizing on site treatment methods; such as, but not limited
to, neutralization, precipitation, flocculation, oxidation, reduction, and
dissolution of contaminants.

7) Prepare and oversee implementation of waste bulking, consolidation,
and/or packaging plans.

8) Keep a written log of activities on sampling and analytical results. Prepare
written technical reports of sampling, survey, treatability, and analyses.

Transportation and Disposal Coordinator(s) (T&D Coordinator)
The T&D coordinator is responsible for the following services:

1) Correctly complete hazardous waste profiles and manifests, and assign wastes
to the proper regulatory classifications, and in coordination with the chemist,
provide an effective waste minimization strategy including bulking
compatible waste streams.

2) Ensure hazardous materials transportation regulations are being complied with
including ensuring: there is proper container labeling and vehicle placarding;
and that material containerization and transportation are in accordance with
applicable US DOT regulations as well as IATA and other appropriate
regulations and standards.

3) Provide the RM and OSC cost effective treatment options based on a working
knowledge of available traditional and innovative treatment technologies.

4) Prepare technical reports covering the transportation and disposal operations.
This includes, when requested, treatment/disposal plans which would, for
example, list the site waste streams by type and quantity, provide a cost
analysis of alternative disposal and/or treatment options. It might also include
developing waste stream characterization and bulking strategies.

5) Assist the OSC in completing waste profile forms, shipping manifests, and
related documents. The T&D Coordinator shall have professional and
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working knowledge of the commercial facilities permitted to accept wastes
typically encountered at CERCLA and/or other removal sites defined by the
Clean Water Act, as amended by the Oil Pollution Act.

6) Ensure that identified and/or procured on and off-site treatment, transportation,
storage and disposal service providers are off-site rule (including but not
limited to CERCLA, RCRA, TSCA, NESHAP, OPA, and DOT) compliant.
He/she shall also be required to ensure selected vendors are permitted to
accept the specific type(s) of waste being processed.

d. Other On-Scene Personnel Minimum Qualifications

Except as noted, all other personnel shall have experience in performing
assignments dealing with hazardous materials that are normally standardized and
in performing routine manual labor. Personnel shall be qualified to operate
cleanup equipment, have a working knowledge of standard hazardous material
safety procedures and personnel safety equipment, operate testing or processing
equipment of moderate complexity, and construct components or subassemblies
of prototype models. Personnel shall be capable of trouble- shooting
malfunctioning equipment and making simple repairs.

Listed below are some of the duties performed by the associated labor categories:

a. Foreman

On larger sites, provides coordination assistance to the Response Manager
(RM). Directs and oversees response activities of the cleanup crew at the
direction of the RM. May coordinate all activities on a response where a RM is
not needed. Must have five (5) years on-scene skills/experience in oil,
petroleum, and hazardous substance cleanup response, directing both general
labor and hazardous substance personnel. Must have a successfully completed a
40-hour HAZWOPER training and 8-hour supervisor training.

b. Equipment Operator

Trained for work in all levels of personal protective equipment. Operators shall
have a minimum of two (2) years of experience operating heavy equipment, be
proficient in the operation of the specific type of equipment being used, and have
proof of experience. Must meet OSHA/DOT minimum training requirements to
operate heavy equipment, such as, but not limited to, backhoes, excavators,
dozers, and loaders. Forklift operators require additional OSHA/DOT training
and certification.

c. Field Clerk

Performs general clerical duties, such as maintaining site filing, data entry, and cost
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c.

tracking. Knowledge of site cost management systems used to track and document
site costs on a daily basis. Ability to operate the Removal Cost Management
System (RCMS) computer software. Prepares contractor daily cost reports and
coordinates the acquisition of and picks up and delivers to the site materials and
supplies. Assists with site procurement and subcontracting issues. Assists in the
shipping of samples.

Laborer (OSHA 1910-120 40-Hour Trained)

Performs labor related to sampling and cleanup of hazardous wastes. Applies
technical skills in handling hazardous substances. May also perform general
activities involved in hazardous waste site control, including the operation of
support equipment such as generators, air compressors, pumps, outboard
motors, uniloaders, air blowers, etc. Must have a successfully completed a 40-
hour HAZWOPER training

Laborer (not OSHA 40-Hour Trained)
Performs general duties outside of the "hot zone". Is not required to have full
40 hour HAZWOPER training.

Truck Driver

Operates trucks used to transport temporary structures, equipment, materials, and
supplies, as well as oil, petroleum, hazardous substances and hazardous wastes
waste onto and off of a response site. Minimum of one year of experience and be
proficient in the operation of specific type of vehicle being used. Must have
appropriate OSHA 1910-120 training. Must have all the applicable state and
Federal Department of Transportation motor vehicle operator's licenses (e.g.
commercial driver’s license).

g. Chemical Technician

Assists the chemist in the sampling and analysis of soil, air, water and other
solids and liquids to determine the concentrations of hazardous substances
present at a response site. Performs air monitoring activities. Records, and tracks
analytical results. Assists the site safety officer in safety monitoring actions. Has
received specialized training in performance of environmental media and waste
sampling and chemical analysis. Minimum of 3 years of field experience
performing those tasks and 40 hour HAZWOPER Training.

. Site Safety Officer/Health and Safety Technician

Oversees implementation/compliance with site health and safety plans. Individual
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must be fully OSHA trained. The technician should also be familiar with
operation of and have the ability to calibrate and use field screening
instrumentation and sampling devises such as organic vapor analyzers,
combustible gas indicators, toxic gas meters, and radiation monitors, personnel air
samplers, and passive detection devices to collect samples and measure the
presence of biological, chemical, explosive and radiological hazards at cleanup
sites. Must have 5 years field experience in oil, petroleum, and hazardous
substance cleanup responses and have 40 hour HAZWOPER Training.

Explosive Technician

Must have seven (7) years of experience in identification, handling, transport and
disposal of explosive devices, explosives, and highly reactive chemicals from
removal sites. Specially trained and experienced in explosives handling. Must
meet minimum criteria for State licensing requirements for explosives handling,
where applicable or be graduates of the FBI’s Hazardous Device School or DOD
Explosive Ordinance Disposal School

Surveyor

Development of topographic and property boundary survey and other maps
documenting site conditions. Must have a degree in land surveying or civil
engineering with a surveying option/emphasis (at least 6 semester hours of
surveying, 3 semester hours of land law, and 21 additional semester hours in
surveying, photo-grammetry, geodetic surveying, geodesy, route surveying,
remote sensing, cartography, survey astronomy, land information systems,
computer-aided mapping, aerial photo interpretation, and/or survey analysis and
adjustments); or combination of education and experience--courses equivalent to a
major in land surveying or civil engineering, plus appropriate experience or
additional education. Alternatively, a person may meet this qualification by
providing evidence of current registration as a land surveyor in a State, territory,
or the District of Columbia provided the registration was obtained by written
examination consistent with the National Council of Engineering Examiners
(NCEE) Unified Model Law for Registration of Surveyors.

Engineer

Applies chemical or civil engineering principles to solve hazardous waste
response problems. Develops sampling plans to determine extent of cleanup
required.

Develops response alternatives, and analyzes them in terms of cost effectiveness and
feasibility. Designs and plans unit operations, such as on-site treatment systems.
Analyzes operating procedures and equipment and machinery functions to reduce time
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and costs. Bachelor of Science degree in Civil, Chemical, Environmental, Sanitary, or
other EPA approved discipline, from an accredited college or university.

Geologist

Applies field geology and/or hydrogeology principles to analyze and solve
hazardous substance problems, including soil contamination, ground water
contamination, off-site migration of contaminants, and drinking water
contamination. Prepares sampling plans and written technical reports. Bachelor of
Science degree in geological sciences, or other EPA approved discipline from an
accredited college or university.

. Program Safety Officer/Industrial Hygienist

1. Knowledge of OSHA health and safety regulations regarding hazardous waste
sites and general construction site operations. Site Safety Office shall have the
ability to prepare site specific health and safety plans (HASP) in accordance
with EPA and OSHA regulations, policies, and procedures. Capable ensuring
field staff performing health and safety functions are is trained and familiar
with regulations and requirements.

2. Knowledge of theory of operation and ability to calibrate and use field
screening instrumentation and sampling devises such as organic vapor
analyzers, combustible gas indicators, toxic gas meters, and radiation
monitors, personnel air samplers, and passive detection devices to collect
samples and measure the presence of biological, chemical, explosive and
radiological hazards at cleanup sites. Ability to interpret data and evaluate
hazards from survey results.

3. Ability to independently assess the need, and provide recommendations
for amendments to the HASP, depending upon a change in response.

4. Knowledge of resources available which provide chemical specific facts to
supplement industrial hygiene data. Knowledge of exposure limits,
biological, chemical and physical (including radiological) properties of
hazardous substances. Ability to evaluate exposure limits of hazardous
substances against site survey results. Ability to develop and institute site
specific controls to protect workers against exposure to hazardous
substances.

5. Knowledge of factors which may contribute to worker heat and cold stress
conditions. Ability to monitor for and recognize symptoms of workers
suffering from heat and cold stress. Ability to develop and institute site
specific controls to abate worker heat and cold stress conditions.

6. Ability to prepare written technical reports and HASPs.

7. A degree in Industrial Hygiene or related field with a minimum of three (3)
years of field experience related to hazardous material or four seven years of
experience in health and safety for hazardous materials with significant training
completed for hazardous materials and OSHA requirements.
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Special Training Requirements

Specialized training in National Incident Management System (NIMS) and Incident Command System
(ICS) tenets is required of contractor personnel. Please see the attached table which describes the level of
training required for different ERRS personnel.

With the exception of personnel in Field Clerk, Geologist, Laborer (non-40 hour trained), and
Truck Driver classifications, all field personnel shall have completed the following training for
work using safety equipment and ALL levels of personal protective equipment. This training shall
be refreshed periodically, which at a minimum, shall be of sufficient frequency to ensure
personnel maintain necessary certifications to perform required tasks.

1. OSHA 29 CFR 1910.120 40-hour hazardous waste site worker training, and annual refresher training;

2. Training for work using safety equipment and ALL levels of personal protective equipment. This
training shall be refreshed periodically, which at a minimum, shall be of sufficient frequency to
ensure personnel maintain necessary certifications to perform required tasks.

V. MINIMUM ICS QUALIFICATIONS FOR ALL PERSONNEL

Specialized training in National Incident Management System (NIMS) and Incident
Command System (ICS) tenets is required of contractor personnel.

The National Incident Management System (NIMS), as developed and administered by
the Department of Homeland Security, provides the template on which the National
Response Plan (NRP) was built. To be compliant with the NIMS requirements, non-
government first responder personnel and disaster workers are required to take NIMS,
NRP, and ICS training. Further information and guidance documents may be found on
FEMA'’s webpages:  www.fema.gov/emergency/nims

All ERRS staff proposed for response and disaster work shall comply with the training
requirements below within the first three months after contract award.

The following NIMS training courses are required of ERRS personnel:

RESPONSE ROLE REQUIRED TRAINING ERRS PERSONNEL
Entry level first FEMA 1S-700: NIMS, an All Field Workers
responders and disaster workers Introduction Technical Specialists (e.g., Field
ICS-100: Introduction to ICS or Chemists)
equivalent Technical Specialists (e.g., Field
ICS-200: Basic ICS or equivalent | Chemists)
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FEMA 1S-800: NRP

First line supervisors,
single resource leaders,
field supervisors and

other emergency management and
response personnel

FEMA 1S-700-800: NIMS, an
Introduction and NRP

and 1CS-100: Introduction to ICS or
equivalent

ICS -200: Basic ICS or equivalent

ICS -300: Intermediate ICS or
Equivalent

Foreman

Field Cost Accountants

Middle Management, including
strike team

leaders, unit leaders, division/group
supervisors branch

directors and multiagency
coordination system

FEMA 1S-700-800: NIMS, an
Introduction, and NRP

ICS-100: Introduction to ICS or
equivalent

ICS -200: Basic ICS or

Response Managers Senior Foreman
Transportation &Disposal Coordinator
Program Managers

EQOC staff

Equivalent

ICS -300: Intermediate ICS or
Equivalent

ICS-400: Advanced ICS or
Equivalent

ICS 339 Division and Group
Supervisors Training

Response Managers and Program
Managers

VI. LEVELS OF PERSONAL BACKGROUND CHECKS AND DRUG SCREENING The

contractor shall provide qualified personnel that meet the background check and drug

screening requirements established below. The EPA has established 2 levels of criteria. Level
1 contains background check criterion that applies to all contractor employees working at a
response site. Level 2 contains background check criteria and drug screening requirements
sitive Sites.” Examples of such sites include those that involve law enforcement activities,
apparent or suspected terrorist activities, any indoor cleanups (including private residences),
drug lab cleanups, and response actions at geographically sensitive locations such as military
installations and government buildings. The Contracting Officer or On-Scene Coordinator
will notify the Contractor whenever EPA designates a response site as a sensitive site. The
designation will be provided to the Contractor in the task order or verbally, as the situation
warrants. If a background check has been performed within one (1) year prior to the
requirement for the background check, the contractor need not conduct another background

check.

LEVEL 1 - EPA Background Check Criteria:

a) Can be anon U.S. citizen with a valid visa,
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b)

No convictions for crimes involving issues of National Security. A "national security
crime” is defined as any criminal activity involving espionage or foreign aggression
against the United States, Intelligence or counter intelligence activities, including
development of defense plans or policies, concerned with undermining or
overthrowing the government of the United States and unlawful handling or
disclosure of classified information.

No weapons offense in the last five (5) years,
No felony conviction in the last three (3) years,
Not a fugitive from justice,

Not listed in the Excluded Parties Listing System (EPLS). EPLS is a web-based
database that identifies parties excluded throughout the U.S. Government from
receiving federal contracts or subcontracts. The EPLS is available at: http://epls.gov

LEVEL 2 - EPA Background Check Criteria for Sensitive Sites:

3)
b)

c)
d)

€)

9)
h)

Must be a U.S. citizen,

No convictions for crimes involving issues of National Security. A "national security
crime™ is defined as any criminal activity involving espionage or foreign aggression
against the United States, intelligence or counterintelligence activities, including
development of defense plans or policies, concerned with undermining or
overthrowing the government of the United States and unlawful handling or
disclosure of classified information.

No weapons offense in the last ten (10) years,

No felony conviction in the last seven (7) years,

No misdemeanor conviction in the last five (5) years,

No convictions for three (3) separate offenses in the last ten (10) years(excluding
traffic offenses),

Not a fugitive from justice,

Not listed in the Excluded Parties Listing System (EPLS). EPLS is a web-based
database that identifies parties excluded throughout the U.S. Government from
receiving federal contracts or subcontracts. The EPLS is available at: www.epls.gov
Drug Screening at Sensitive Sites: Contractor employees working at designated
“Sensitive Sites” must pass, within the previous 90 calendar days, a drug test for the
presence of marijuana, cocaine, opiates, amphetamines, and phencyclidine (PCP) in
conformance with the Mandatory Guidelines for Federal Workplace Drug Testing
Programs first published by the Department of Health and Human Services in the
Federal Register on April 11, 1988 (53 FR 11979, and revised on June 9, 1994 (59 FR
29908), on November 13, 1998 (63 FR 63483), and on April 13, 2004 (69 FR
196440); and Procedures for Transportation Drug Testing Programs, 49 CFR Part 40.
References to “DOT” shall read, as “EPA” and the split sample method of collection
shall be used.
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The requirements in Level 1 or 2 may be waived by the Contracting Officers, on a case-by- case basis, at
a specific location, or for a specific individual. If the results of an employee’s background check or drug
screening do not meet the criteria in either level 1 or 2, as required, the Contractor may apply for a
waiver. To initiate the waiver process, the contractor must submit, in writing, the background report or
drug test on the employee and an explanation of the need for the employee for approval by the Agency
before the employee performs contract services for EPA. The Contracting Officer will notify the
contractor of the Agency decision within five (5) days of receipt of the contractor’s request for a waiver.
The contractor shall submit its request to the Director, Superfund/RCRA Regional Procurement
Operations Division. The government shall not pay for or reimburse the contractor for any costs
including employee hours, lodging or other travel costs, or any other expense for employees determined
to be illegally in the United States or not legally able to work in the United States. The contractor shall
reimburse the government for all payments related to such persons previously made.
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ATTACHMENT 3
WAGE RATE DETERMINATIONS (CONSTRUCTION)

STATE/COUNTY GWD INDEX 07/20/18 IA0
STATE OF [OWA
NO MODIFICATIONS DURING PERIOD ENDING
July 20, 2018

IA GENERAL DECISION COUNTY INDEX - PUBLICATION DATE: 06/01/18

County Building Heavy Highway Resident

Adair:

HVY-1A3

HVY-IA4

R-IA8

HVY-TA29 (|HWY-IA29

BLD-1IA98

Adams:

HVY-IA3

HVY-IA4

HVY-TA29 (|HWY-1IA29

BLD-IA99

Allamakee:

HVY-1A3

HVY-IA4

R-IA9

HVY-TA29 (|HWY-IA29

BLD-IA100

Appanoose:

HVY-IA3

HVY-1A4
Il Il Il Il

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html 7/20/2018
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R-1AS
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HVY-IA29

HWY-IA29

BLD-IA101

Audubon:

HVY-IA3

HVY-IA4

R-IA8

HVY-TA29

HWY-1A29

BLD-1A102

Benton:

HVY-IA3

HVY-IA4

R-1A25

HVY-IA29

HWY-IA29

BLD-1A149

Black Hawk:

HVY-1A3

HVY-IA4

R-1A26

HVY-TA29

HWY-1A29

BLD-1IA133

Boone:

HVY-IA3

HVY-IA4

R-TIA8

HVY-IA29

HWY-IA29

BLD-IA103

Bremer:

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-1A3
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HVY-IA4

R-1A26

HVY-TA29

HWY-1A29

BLD-1A134

Buchanan:

HVY-IA3

HVY-IA4

R-1A9

HVY-IA29

HWY-IA29

BLD-IA151

Buena Vista:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A127

Butler:

HVY-IA3

HVY-IA4

R-1A9

HVY-IA29

HWY-IA29

BLD-IA151

Calhoun:

HVY-1A3

HVY-IA4

HVY-IA29

HWY-1A29

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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BLD-1A127
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Carroll:

HVY-IA3

HVY-IA4

R-TIA8

HVY-IA29

HWY-IA29

BLD-IA104

Cass:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A129

Cedar:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-IA105

Cerro Gordo:

HVY-1A3

HVY-IA4

R-IA9

HVY-TA29

HWY-1A29

BLD-IA106

Cherokee:

HVY-IA3

HVY-IA4

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-IA29

HWY-IA29

BLD-1A127

Chickasaw:

HVY-IA3

HVY-IA4

R-IA9

HVY-TA29

HWY-1A29

BLD-IA151

Clarke:

HVY-IA3

HVY-IA4

R-TIA8

HVY-IA29

HWY-IA29

BLD-1A129

Clay:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A127

Clayton:

HVY-IA3

HVY-IA4

R-1A9

HVY-IA29

HWY-IA29

BLD-IA130

Clinton:

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-1A3
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HVY-IA4

HVY-TA29

HWY-1A29

BLD-1IA107

Crawford:

HVY-IA3

HVY-IA4

R-TIA8

HVY-IA29

HWY-IA29

BLD-IA108

Dallas:

HVY-1A3

HVY-IA4

R-1A27

HVY-TA29

HWY-1A29

BLD-IA135

Davis:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-IA109

Decatur:

HVY-1A3

HVY-IA4

HVY-IA29

HWY-1A29

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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Delaware:

HVY-IA3

HVY-IA4

R-1A9

HVY-IA29

HWY-IA29

BLD-IA130

Des Moines:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-IA110

Dickinson:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-IA111

Dubuque:

HVY-1A3

HVY-IA4

R-1A14

HVY-TA29

HWY-1A29

BLD-IA136

Emmet:

HVY-IA3

HVY-IA4

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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R-IA12
HVY-1A29 ||HWY-IA29
BLD-1A127
Fayette:
HVY-IA3
HVY-1A4
R-IA9
HVY-1A29 ||HWY-IA29
BLD-IA151
Floyd:
HVY-IA3
HVY-1A4
R-IA9
HVY-1A29 ||HWY-IA29
BLD-1A112
Franklin:
HVY-IA3
HVY-1A4
R-IA9
HVY-1A29 ||HWY-IA29
BLD-IA151
Fremont:
HVY-IA3
HVY-1A4
R-IA8
HVY-1A29 ||HWY-IA29
BLD-1A131
Greene:
https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html 7/20/2018
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HVY-IA4

R-IA8

HVY-TA29

HWY-1A29

BLD-IA131

Grundy:

HVY-IA3

HVY-IA4

R-1A26

HVY-IA29

HWY-IA29

BLD-IA137

Guthrie:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-IA150

Hamilton:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A127

Hancock:

HVY-1A3

HVY-IA4

HVY-IA29

HWY-1A29

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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Hardin:

HVY-IA3

HVY-IA4

R-1A9

HVY-IA29

HWY-IA29

BLD-IA151

Harrison:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-IA138

Henry:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A132

Howard:

HVY-1A3

HVY-IA4

R-IA9

HVY-TA29

HWY-1A29

BLD-IA113

Humboldt:

HVY-IA3

HVY-IA4

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-IA29

HWY-IA29

BLD-1A127

Ida:

HVY-IA3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A127

Towa:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-IA114

Jackson:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A132

Jasper:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-IA115

Jefferson:

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-1A3
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HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A132

Johnson:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-IA139

Jones:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A149

Keokuk:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A132

Kossuth:

HVY-1A3

HVY-IA4

HVY-IA29

HWY-1A29

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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BLD-1A127
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Lee:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-IA116

Linn:

HVY-1A3

HVY-IA4

R-1A25

HVY-TA29

HWY-1A29

BLD-1A140

Louisa:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A132

Lucas:

HVY-1A3

HVY-IA4

R-IA8

HVY-TA29

HWY-1A29

BLD-IA131

Lyon:

HVY-IA3

HVY-IA4

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-IA29

HWY-IA29

BLD-1A127

Madison:

HVY-IA3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-IA150

Mabhaska:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A132

Marion:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1IA117

Marshall:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-IA118

Mills:

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-1A3
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HVY-IA4

R-TIA28

HVY-TA29

HWY-1A29

BLD-1A141

Mitchell:

HVY-IA3

HVY-IA4

R-1A9

HVY-IA29

HWY-IA29

BLD-IA151

Monona:

HVY-1A3

HVY-IA4

R-IA8

HVY-TA29

HWY-1A29

BLD-IA131

Monroe:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A132

Montgomery:

HVY-1A3

HVY-IA4

HVY-IA29

HWY-1A29

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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BLD-IA131
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Muscatine:

HVY-IA3

HVY-IA4

R-1A6

HVY-IA29

HWY-IA29

BLD-IA119

O'Brien:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A127

Osceola:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A127

Page:

HVY-1A3

HVY-IA4

R-IA8

HVY-TA29

HWY-1A29

BLD-1A120

Palo Alto:

HVY-IA3

HVY-IA4

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-IA29

HWY-IA29

BLD-1A127

Plymouth:

HVY-IA3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A127

Pocahontas:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A127

Polk:

HVY-1A3

HVY-IA4

R-1A27

HVY-TA29

HWY-1A29

BLD-1A142

Pottawattamie:

HVY-IA3

HVY-IA4

R-1A28

HVY-IA29

HWY-IA29

BLD-IA143

Poweshiek:

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-1A3
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HVY-IA4

HVY-TA29

HWY-1A29

BLD-IA121

Ringgold:

HVY-IA3

HVY-IA4

R-TIA8

HVY-IA29

HWY-IA29

BLD-IA131

Sac:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A127

Scott:

HVY-TA2

HWY-IA2

HVY-IA3

HVY-1A4

R-1A20

BLD-1A144

Shelby:

HVY-1A3

HVY-IA4

HVY-IA29

HWY-1A29

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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BLD-IA131
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Sioux:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A122

Story:

HVY-1A3

HVY-IA4

R-1A21

HVY-TA29

HWY-1A29

BLD-1A145

Tama:

HVY-IA3

HVY-IA4

R-1A7

HVY-IA29

HWY-IA29

BLD-1A132

Taylor:

HVY-1A3

HVY-IA4

R-IA8

HVY-TA29

HWY-1A29

BLD-IA131

Union:

HVY-IA3

HVY-IA4

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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R-TIA8
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HVY-IA29

HWY-IA29

BLD-IA123

Van Buren:

HVY-IA3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A132

Wapello:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-1A124

Warren:

HVY-1A3

HVY-IA4

R-1A22

HVY-TA29

HWY-1A29

BLD-1A146

Washington:

HVY-IA3

HVY-IA4

R-1A23

HVY-IA29

HWY-IA29

BLD-1A147

Wayne:

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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HVY-1A3
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HVY-IA4

R-IA8

HVY-TA29

HWY-1A29

BLD-IA131

Webster:

HVY-IA3

HVY-IA4

HVY-IA29

HWY-IA29

BLD-IA125

Winnebago:

HVY-1A3

HVY-IA4

HVY-TA29

HWY-1A29

BLD-1A127

Winneshiek:

HVY-IA3

HVY-IA4

R-1A9

HVY-IA29

HWY-IA29

BLD-IA151

Woodbury:

HVY-1A3

HVY-IA4

R-1A24

HVY-IA29

HWY-1A29

https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html

7/20/2018
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BLD-IA148
Worth:
HVY-IA3
HVY-IA4
R-IA9
HVY-IA29 HWY-TA29
BLD-IA151
Wright:
HVY-IA3
HVY-IA4
R-IA10
HVY-IA29 HWY-1A29
BLD-IA127
https://www.wdol.gov/wdol/scafiles/davisbacon/ia.html 7/20/2018
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STATE/COUNTY GWD INDEX 07/20/18 KSO

STATE OF KANSAS

MODIFICATIONS AS PUBLISHED IN THE FEDERAL REGISTER ON

July 20, 2018

KS 4 MOD-7

KS 9 MOD-4

KS 11 MOD-6
KS 31 MOD-4
KS 35 MOD-3
KS 37 MOD-4
KS 38 MOD-3
KS 39 MOD-4
KS 51 MOD-4
KS 55 MOD-4
KS 57 MOD-5
KS 58 MOD-6
KS 59 MOD-5
KS 62 MOD-4
KS 64 MOD-4

KS 65 MOD-5

Page 1 of 20

KS GENERAL DECISION COUNTY INDEX - PUBLICATION DATE: 01/05/18

County

Building

Heavy

Highway

Resident

Allen:

HWY-KS19

HVY-KS42

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html

7/20/2018
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BLD-KS49
Anderson:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Atchison:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Barber:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Barton:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Bourbon:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Brown:
R-KSI1

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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HWY-KS19
HVY-KS42
BLD-KS49
Butler:
R-KS2
HWY-KS20
HVY-KS38
BLD-KS51
Chase:
R-KS1
BLD-KS3
HWY-KS19
HVY-KS26
Chautauqua:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Cherokee:
R-KSI1
HWY-KS19
HVY-KS41
BLD-KS49
Cheyenne:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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Clark:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Clay:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Cloud:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Coffey:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Comanche:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Cowley:
R-KSI1
HWY-KS19

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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HVY-KS42
BLD-KS49
Crawford:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Decatur:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Dickinson:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Doniphan:
R-KS1
HWY-KS20
HVY-KS28
BLD-KS52
Douglas:
HWY-KS4
R-KS13
HVY-KS29
BLD-KS53
Edwards:

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Elk:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Ellis:
R-KS1
BLD-KS12
HWY-KS19
HVY-KS21
Ellsworth:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Finney:
R-KS1
BLD-KS16
HWY-KS19
HVY-KS27
Ford:
R-KS1
HWY-KS19
HVY-KS42

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html

7/20/2018
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BLD-KS49
Franklin:
R-KSI1
HWY-KS20
HVY-KS39
BLD-KS65
Geary:
R-KSI1
HWY-KS20
HVY-KS30
BLD-KS54
Gove:
R-KS1
HWY-KS19
HVY-KS22
BLD-KS49
Graham:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Grant:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Gray:
R-KSI1
https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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HWY-KS19
HVY-KS42
BLD-KS49
Greeley:
R-KS1
BLD-KS17
HWY-KS19
HVY-KS42
Greenwood:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Hamilton:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Harper:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Harvey:
R-KS2
HWY-KS20
HVY-KS38
BLD-KS55

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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Haskell:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Hodgeman:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Jackson:
R-KSI1
HWY-KS20
HVY-KS40
BLD-KS66
Jefferson:
R-KSI
HWY-KS20
HVY-KS40
BLD-KS56
Jewell:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Johnson:
HWY-KS9
R-KS11

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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HVY-KS31
BLD-KS57
Kearny:
R-KSI1
BLD-KS18
HWY-KS19
HVY-KS27
Kingman:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Kiowa:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Labette:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Lane:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Leavenworth:

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html

7/20/2018
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HWY-KS4
R-KS13
HVY-KS39
BLD-KS58
Lincoln:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Linn:
R-KSI1
HWY-KS20
HVY-KS39
BLD-KS59
Logan:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Lyon:
R-KS1
HWY-KS19
BLD-KS25
HVY-KS26
Marion:
R-KS1
HWY-KS19
HVY-KS42

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html

7/20/2018
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BLD-KS49
Marshall:
R-KS1
HWY-KS19
HVY-KS23
BLD-KS49
McPherson:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Meade:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Miami:
HWY-KS9
R-KS14
HVY-KS39
BLD-KS65
Mitchell:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Montgomery:
R-KSI1

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html

7/20/2018
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HWY-KS19
HVY-KS24
BLD-KS43
Morris:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Morton:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Nemabha:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Neosho:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Ness:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html
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Norton:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS44
Osage:
R-KS1
HWY-KS20
HVY-KS32
BLD-KS66
Osborne:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Ottawa:
R-KSI1
HWY-KS19
HVY-KS26
BLD-KS50
Pawnee:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Phillips:
R-KS1
HWY-KS19

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html
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HVY-KS42
BLD-KS49
Pottawatomie:
R-KSI1
HWY-KS20
HVY-KS33
BLD-KS60
Pratt:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Rawlins:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Reno:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS45
Republic:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Rice:

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html
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R-KS1
HWY-KS19
HVY-KS42
BLD-KS46
Riley:
R-KS1
HWY-KS20
HVY-KS34
BLD-KS61
Rooks:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Rush:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Russell:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Saline:
R-KS1
HWY-KS19
HVY-KS26

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html
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BLD-KS50
Scott:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS47
Sedgwick:
R-KS2
HWY-KS20
HVY-KS35
BLD-KS62
Seward:
R-KSI
HWY-KS19
HVY-KS42
BLD-KS48
Shawnee:
HWY-KS4
R-KS15
HVY-KS36
BLD-KS63
Sheridan:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Sherman:
R-KSI1

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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HWY-KS19
HVY-KS42
BLD-KS49
Smith:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Stafford:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Stanton:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Stevens:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Sumner:
R-KSI1
HWY-KS20
HVY-KS38
BLD-KS64

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html
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Thomas:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Trego:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Wabaunsee:
R-KSI1
HWY-KS20
HVY-KS40
BLD-KS66
Wallace:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Washington:
R-KS1
HWY-KS19
HVY-KS42
BLD-KS49
Wichita:
R-KSI1
HWY-KS19

https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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HVY-KS42
BLD-KS49
Wilson:
R-KSI1
HWY-KS19
HVY-KS42
BLD-KS49
Woodson:
R-KSI
HWY-KS19
HVY-KS42
BLD-KS49
Wyandotte:
HWY-KS9
R-KS11
HVY-KS37
BLD-KS65
https://www.wdol.gov/wdol/scafiles/davisbacon/ks.html 7/20/2018
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STATE/COUNTY GWD INDEX 07/20/18 MOO

STATE OF MISSOURI

MODIFICATIONS AS PUBLISHED IN THE FEDERAL REGISTER ON

July 20, 2018
MO | MOD-9
MO 7 MOD-4
MO 12 MOD-5
MO 17 MOD-5
MO 26 MOD-4
MO 29 MOD-4
MO 31 MOD-9
MO 32 MOD-6
MO 33 MOD-7
MO 35 MOD-7
MO 36 MOD-6
MO 38 MOD-8
MO 39 MOD-8
MO 40 MOD-7
MO 44 MOD-6
MO 45 MOD-7
MO 53 MOD-8
MO 54 MOD-7
MO 63 MOD-4

MO 66 MOD-5

Page 1 of 18

MO GENERAL DECISION COUNTY INDEX - PUBLICATION DATE: 01/05/18

County

Building

Heavy

Highway

Resident

https://www.wdol.gov/wdol/scafiles/davisbacon/mo.html
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Adair:
HVY-MO1 [|HWY-MOI1
BLD-MO28
R-MOS58
Andrew:
HVY-MO1 [|HWY-MOI1
BLD-MO34
R-MO65
Atchison:
HVY-MO1 [|HWY-MOI1
BLD-MO28
R-MO58
Audrain:
HVY-MO1 [|HWY-MOI1
BLD-MO2
R-MO58
Barry:
HVY-MO1 [|HWY-MOI1
BLD-MO29
R-MO59
Barton:
HVY-MO1 [|HWY-MOI1
BLD-MO29
R-MO59
Bates:
HVY-MO1 [|HWY-MOI1
BLD-MO35
R-MO66
https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html 7/20/2018
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Benton:
HVY-MO1 |[|HWY-MOI
BLD-MO29
R-MO59
Bollinger:
HVY-MO1 [|HWY-MOI
BLD-MO3
R-MO60
Boone:
HVY-MO1 [|HWY-MOI
BLD-MO36
R-MO67
Buchanan:
HVY-MO1 |[|HWY-MOI
BLD-MO37
R-MO65
Butler:
HVY-MO1 [|HWY-MOI
BLD-MO4
R-MO60
Caldwell:
HVY-MO1 [|HWY-MOI
BLD-MOS53
R-MO66
Callaway:
HVY-MO1 [|HWY-MOI
BLD-MO54
R-MO68
https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html 7/20/2018
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Camden:
HVY-MO1 [|HWY-MOI1
BLD-MO5
R-MO61
Cape Girardeau:
HVY-MO1 [|HWY-MOI1
BLD-MO6
R-MO60
Carroll:
HVY-MO1 [|HWY-MOI1
BLD-MO7
R-MO58
Carter:
HVY-MO1 [|HWY-MOI1
BLD-MO30
R-MO60
Cass:
HVY-MO1 [|HWY-MOI1
BLD-MO38
R-MO66
Cedar:
HVY-MO1 [|HWY-MOI1
BLD-MOS8
R-MO59
Chariton:
HVY-MO1 [|HWY-MOI1
BLD-MQO9
R-MO58
https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html 7/20/2018
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Christian:
HVY-MO1 |[|HWY-MOI
BLD-MOS55
R-MO69
Clark:
HVY-MO1 [|HWY-MOI
BLD-MO31
R-MOS58
Clay:
HVY-MO1 [|HWY-MOI
BLD-MO39
R-MO66
Clinton:
HVY-MO1 |[|HWY-MOI
BLD-MOS53
R-MO66
Cole:
HVY-MO1 [|HWY-MOI
BLD-M0O40
R-MO68
Cooper:
HVY-MO1 [|HWY-MOI
BLD-MOI10
R-MO61
Crawford:
HVY-MO1 [|HWY-MOI
BLD-MO56
R-MQO70
https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html 7/20/2018
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Dade:
HVY-MO1 |[|HWY-MOI
BLD-MO32
R-MO59
Dallas:
HVY-MO1 [|HWY-MOI
BLD-MOS55
R-MO69
Daviess:
HVY-MO1 [|HWY-MOI
BLD-MO31
R-MO58
De Kalb:
HVY-MO1 |[|HWY-MOI
BLD-MO41
R-MO65
Dent:
HVY-MO1 |[|HWY-MOI
BLD-MO33
R-MO61
Douglas:
HVY-MO1 [|HWY-MOI
BLD-MO32
R-MO59
Dunklin:
HVY-MO1 [|HWY-MOI
BLD-MO11
R-MO60
https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html 7/20/2018
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Franklin:
HVY-MO1 |[|HWY-MOI
BLD-MO42
R-MO62
Gasconade:
HVY-MO1 [|HWY-MOI
BLD-MO33
R-MO61
Gentry:
HVY-MO1 [|HWY-MOI
BLD-MO31
R-MO58
Greene:
HVY-MO1 |[|HWY-MOI
BLD-M0O43
R-MO69
Grundy:
HVY-MO1 |[|HWY-MOI
BLD-MO31
R-MO58
Harrison:
HVY-MO1 [|HWY-MOI
BLD-MO31
R-MO58
Henry:
HVY-MO1 [|HWY-MOI
BLD-MO32
R-MO59
https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html 7/20/2018
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Hickory:
HVY-MO1 [|HWY-MOI1
BLD-MO32
R-MO59
Holt:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MOS58
Howard:
HVY-MO1 [|HWY-MOI1
BLD-MO44
R-MO67
Howell:
HVY-MO1 [|HWY-MOI1
BLD-MO30
R-MO60
Iron:
HVY-MO1 [|HWY-MOI1
BLD-MO30
R-MO60
Jackson:
HVY-MO1 [|HWY-MOI1
BLD-MO45
R-MO63
Jasper:
HVY-MO1 [|HWY-MOI1
BLD-MO46
R-MO71
https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html 7/20/2018
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Jefferson:
HVY-MO1 [|HWY-MOI1
BLD-MO56
R-MO70
Johnson:
HVY-MO1 [|HWY-MOI1
BLD-MO12
R-MO59
Knox:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Laclede:
HVY-MO1 [|HWY-MOI1
BLD-MO32
R-MO59
Lafayette:
HVY-MO1 [|HWY-MOI1
BLD-MOS53
R-MO66
Lawrence:
HVY-MO1 [|HWY-MOI1
BLD-MO13
R-MO59
Lewis:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html 7/20/2018
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Lincoln:
HVY-MO1 [|HWY-MOI1
BLD-MO56
R-MO70
Linn:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Livingston:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Macon:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Madison:
HVY-MO1 [|HWY-MOI1
BLD-MO30
R-MO60
Maries:
HVY-MO1 [|HWY-MOI1
BLD-MO33
R-MO61
Marion:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58

https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html
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McDonald:
HVY-MO1 [|HWY-MOI1
BLD-MO47
R-MO71
Mercer:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Miller:
HVY-MO1 [|HWY-MOI1
BLD-MO33
R-MO61
Mississippi:
HVY-MO1 [|HWY-MOI1
BLD-MO14
R-MO60
Moniteau:
HVY-MO1 [|HWY-MOI1
BLD-MO48
R-MO68
Monroe:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Montgomery:
HVY-MO1 [|HWY-MOI1
BLD-MO33
R-MO61

https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html
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Morgan:
HVY-MO1 [|HWY-MOI1
BLD-MO33
R-MO61
New Madrid:
HVY-MO1 [|HWY-MOI1
BLD-MOI15
R-MO60
Newton:
HVY-MO1 [|HWY-MOI1
BLD-M0O49
R-MO71
Nodaway:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Oregon:
HVY-MO1 [|HWY-MOI1
BLD-MO30
R-MO60
Osage:
HVY-MO1 [|HWY-MOI1
BLD-MO54
R-MO68
Ozark:
HVY-MO1 [|HWY-MOI1
BLD-MO32
R-MO59

https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html
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Pemiscot:
HVY-MO1 [|HWY-MOI1
BLD-MO16
R-MO60
Perry:
HVY-MO1 [|HWY-MOI1
BLD-MO30
R-MO60
Pettis:
HVY-MO1 [|HWY-MOI1
BLD-MO17
R-MO57
Phelps:
HVY-MO1 [|HWY-MOI1
BLD-MO18
R-MO61
Pike:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Platte:
HVY-MO1 [|HWY-MOI1
BLD-MOS53
R-MO66
Polk:
HVY-MO1 [|HWY-MOI1
BLD-MOS55
R-MO69

https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html

7/20/2018



State County Index

Page 14 of 18

Pulaski:
HVY-MO1 [|HWY-MOI1
BLD-MO19
R-MO61
Putnam:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Ralls:
HVY-MO1 [|HWY-MOI1
BLD-MO20
R-MO58
Randolph:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Ray:
HVY-MO1 [|HWY-MOI1
BLD-MOS53
R-MO66
Reynolds:
HVY-MO1 [|HWY-MOI1
BLD-MO30
R-MO60
Ripley:
HVY-MO1 [|HWY-MOI1
BLD-MO21
R-MO60

https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html
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Saline:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MOS58
Schuyler:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MOS58
Scotland:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
Scott:
HVY-MO1 [|HWY-MOI1
BLD-MO22
R-MO60
Shannon:
HVY-MO1 [|HWY-MOI1
BLD-MO23
R-MO60
Shelby:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MO58
St Charles:
HVY-MO1 [|HWY-MOI1
BLD-MO50
R-MQO70

https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html
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St Clair:
HVY-MO1 [|HWY-MOI1
BLD-MO32
R-MO59
St Francois:
HVY-MO1 [|HWY-MOI1
BLD-MO30
R-MO60
St Louis:
HVY-MO1 [|HWY-MOI1
BLD-MO56
R-MO70
St Louis City:
HVY-MO1 [|HWY-MOI1
BLD-MOS51
R-MO64
Ste Genevieve:
HVY-MO1 [|HWY-MOI1
BLD-MO30
R-MO60
Stoddard:
HVY-MO1 [|HWY-MOI1
BLD-MO24
R-MO60
Stone:
HVY-MO1 [|HWY-MOI1
BLD-MO32
R-MO59

https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html
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Sullivan:
HVY-MO1 [[HWY-MOI1
BLD-MO31
R-MO58
Taney:
HVY-MO1 [[HWY-MOI1
BLD-MQO32
R-MO59
Texas:
HVY-MO1 [[HWY-MOI1
BLD-MO25
R-MO60
Vernon:
HVY-MO1 [[HWY-MOI1
BLD-MO26
R-MO59
Warren:
HVY-MO1 |[[HWY-MOI1
BLD-MOS52
R-MO70
Washington:
HVY-MO1 [[HWY-MOI1
BLD-MOS56
R-MO70
Wayne:
HVY-MO1 [[HWY-MOI1
BLD-MO30
R-MO60

https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html
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Webster:
HVY-MO1 [|HWY-MOI1
BLD-MOS55
R-MO69
Worth:
HVY-MO1 [|HWY-MOI1
BLD-MO31
R-MOS58
Wright:
HVY-MO1 [|HWY-MOI1
BLD-MO27
R-MO59

https://'www.wdol.gov/wdol/scafiles/davisbacon/mo.html
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STATE/COUNTY GWD INDEX 07/20/18 NEO
STATE OF NEBRASKA
MODIFICATIONS AS PUBLISHED IN THE FEDERAL REGISTER ON
July 20, 2018
NE 63 MOD-2

NE GENERAL DECISION COUNTY INDEX - PUBLICATION DATE: 01/05/18

County Building Heavy Highway Resident
Adams:
R-NE5
HWY-NE31
HVY-NE34
BLD-NE64
Antelope:
R-NE23
HWY-NE33
HVY-NE43
BLD-NE78
Arthur:
R-NE23
HWY-NE30
HVY-NE44
BLD-NE79
Banner:
R-NE1
HWY-NE30
HVY-NE44
BLD-NE79
| I |

https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html 7/20/2018
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Blaine:
R-NE23
HWY-NE31
HVY-NE35
BLD-NES80
Boone:
R-NE7
HWY-NE33
HVY-NE43
BLD-NE65
Box Butte:
R-NE1
HWY-NE30
HVY-NE45
BLD-NE79
Boyd:
R-NE23
HWY-NE33
HVY-NE46
BLD-NE78
Brown:
R-NE23
HWY-NE33
HVY-NE46
BLD-NE78
Buffalo:
R-NE8
HWY-NE31

https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html 7/20/2018
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HVY-NE47
BLD-NE66
Burt:
HVY-NE4
R-NE9
HWY-NE33
HVY-NE46
BLD-NE78
Butler:
R-NEI11
HWY-NE32
HVY-NE36
BLD-NES81
Cass:
R-NE3
HWY-NE28
HVY-NE54
BLD-NES56
Cedar:
R-NE15
HWY-NE33
HVY-NE46
BLD-NE78
Chase:
R-NE12
HWY-NE30
HVY-NE48
BLD-NE79
https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html 7/20/2018
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Cherry:
R-NE23
HWY-NE30
HVY-NE48
BLD-NE67
Cheyenne:
R-NE1
HWY-NE30
HVY-NE37
BLD-NES82
Clay:
R-NE14
HWY-NE31
HVY-NE47
BLD-NES80
Colfax:
R-NE11
HWY-NE33
HVY-NE46
BLD-NE78
Cuming;:
R-NEI5
HWY-NE33
HVY-NE46
BLD-NE78
Custer:
R-NE16
HWY-NE31

https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html
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HVY-NE47
BLD-NE68
Dakota:
HVY-NE4
R-NE9
HWY-NE29
HVY-NESS
BLD-NE63
Dawes:
R-NE1
HWY-NE30
HVY-NE48
BLD-NE79
Dawson:
R-NE16
HWY-NE30
HVY-NE48
BLD-NE79
Deuel:
R-NE1
HWY-NE30
HVY-NE48
BLD-NE79
Dixon:
HVY-NE4
R-NE9
HWY-NE29
HVY-NESS
https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html 7/20/2018



State County Index Page 6 of 18
BLD-NE63
Dodge:
R-NE18
HWY-NE33
HVY-NE38
BLD-NE78
Douglas:
R-NE3
HWY-NE28
HVY-NES54
BLD-NES57
Dundy:
R-NE12
HWY-NE30
HVY-NE48
BLD-NES§2
Fillmore:
R-NEI9
HWY-NE32
HVY-NE49
BLD-NES81
Franklin:
R-NE21
HWY-NE31
HVY-NE47
BLD-NES80
Frontier:
R-NE12
https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html 7/20/2018
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HWY-NE30
HVY-NE48
BLD-NE79
Furnas:
R-NE21
HWY-NE30
HVY-NE48
BLD-NE79
Gage:
R-NE8
HWY-NE32
HVY-NE49
BLD-NES81
Garden:
R-NE1
HWY-NE30
HVY-NE48
BLD-NE79
Garfield:
R-NE24
HWY-NE31
HVY-NE47
BLD-NES80
Gosper:
R-NE21
HWY-NE30
HVY-NE48
BLD-NE79
https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html 7/20/2018
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Grant:
R-NE23
HWY-NE30
HVY-NE48
BLD-NE79
Greeley:
R-NE25
HWY-NE31
HVY-NE47
BLD-NE&0
Hall:
R-NE24
HWY-NE31
HVY-NE47
BLD-NE69
Hamilton:
R-NE24
HWY-NE31
HVY-NE47
BLD-NES&0
Harlan:
R-NE21
HWY-NE31
HVY-NE47
BLD-NE&0
Hayes:
R-NE12
HWY-NE30

https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html

7/20/2018



State County Index Page 9 of 18

HVY-NE39
BLD-NE79
Hitchcock:
R-NE12
HWY-NE30
HVY-NEA48
BLD-NE79
Holt:
R-NE23
HWY-NE33
HVY-NE46
BLD-NE78
Hooker:
R-NE23
HWY-NE30
HVY-NE48
BLD-NE79
Howard:
R-NE24
HWY-NE31
HVY-NE47
BLD-NE70
Jefferson:
R-NE8
HWY-NE32
HVY-NE40
BLD-NES&1
Johnson:

https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html 7/20/2018
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R-NE26
HWY-NE32
HVY-NE49
BLD-NES81
Kearney:
R-NE21
HWY-NE31
HVY-NE47
BLD-NES80O
Keith:
R-NE12
HWY-NE30
HVY-NE48
BLD-NE79
Keya Paha:
R-NE23
HWY-NE33
HVY-NE46
BLD-NE78
Kimbeall:
R-NE1
HWY-NE30
HVY-NE48
BLD-NE79
Knox:
R-NE23
HWY-NE33
HVY-NE46

https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html 7/20/2018
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BLD-NE71
Lancaster:
R-NE2
HWY-NE27
HVY-NE50
BLD-NES58
Lincoln:
R-NE11
HWY-NE30
HVY-NE48
BLD-NE79
Logan:
R-NE23
HWY-NE30
HVY-NE45
BLD-NE79
Loup:
R-NE23
HWY-NE31
HVY-NE47
BLD-NES80
Madison:
R-NE22
HWY-NE33
HVY-NE46
BLD-NE72
McPherson:
R-NE23
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HWY-NE30
HVY-NE48
BLD-NE79
Merrick:
R-NE24
HWY-NE31
HVY-NE47
BLD-NES80
Morrill:
R-NE1
HWY-NE30
HVY-NE48
BLD-NE79
Nance:
R-NE7
HWY-NE31
HVY-NE41
BLD-NE&0
Nemaha:
HVY-NE4
R-NE26
HWY-NE32
HVY-NE49
BLD-NES81
Nuckolls:
R-NE14
HWY-NE31
HVY-NE47

https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html
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BLD-NE&0
Otoe:
HVY-NE4
R-NE26
HWY-NE32
HVY-NE49
BLD-NES3
Pawnee:
R-NE26
HWY-NE32
HVY-NE49
BLD-NES3
Perkins:
R-NEI2
HWY-NE30
HVY-NE48
BLD-NE79
Phelps:
R-NE21
HWY-NE31
HVY-NE47
BLD-NE&0O
Pierce:
R-NE15
HWY-NE33
HVY-NE46
BLD-NE73
Platte:

https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html
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R-NE20
HWY-NE33
HVY-NE46
BLD-NE74
Polk:
R-NEI11
HWY-NE32
HVY-NE49
BLD-NEg&I
Red Willow:
R-NE12
HWY-NE30
HVY-NE48
BLD-NE79
Richardson:
HVY-NE4
R-NE26
HWY-NE32
HVY-NE49
BLD-NES&1
Rock:
R-NE17
HWY-NE33
HVY-NE46
BLD-NE78
Saline:
R-NE13
HWY-NE32
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HVY-NE49
BLD-NES81
Sarpy:
R-NE3
HWY-NE28
HVY-NESI
BLD-NES59
Saunders:
R-NE10
HWY-NE27
HVY-NES52
BLD-NEG60
Scotts Bluff:
R-NE1
HWY-NE30
HVY-NE48
BLD-NE79
Seward:
R-NE13
HWY-NE27
HVY-NES3
BLD-NE61
Sheridan:
R-NE1
HWY-NE30
HVY-NE48
BLD-NE79
Sherman:
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R-NE24
HWY-NE31
HVY-NE47
BLD-NES80
Sioux:
R-NE1
HWY-NE30
HVY-NE48
BLD-NE79
Stanton:
R-NE15
HWY-NE33
HVY-NE46
BLD-NE78
Thayer:
R-NE14
HWY-NE32
HVY-NE49
BLD-NES8I1
Thomas:
R-NE23
HWY-NE30
HVY-NE48
BLD-NE75
Thurston:
HVY-NE4
R-NE9
HWY-NE33

https://www.wdol.gov/wdol/scafiles/davisbacon/ne.html
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HVY-NE42
BLD-NE76
Valley:
R-NE25
HWY-NE31
HVY-NE47
BLD-NES80
Washington:
R-NE18
HWY-NE28
HVY-NES54
BLD-NE62
Wayne:
R-NEI5
HWY-NE33
HVY-NE46
BLD-NE78
Webster:
R-NE14
HWY-NE31
HVY-NE47
BLD-NES80
Wheeler:
R-NE24
HWY-NE31
HVY-NE47
BLD-NES&0
York:
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R-NE6

HWY-NE32

HVY-NE49

BLD-NE77
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ATTACHMENT 4
SERVICE CONTRACT ACT

WD 96-0223 (Rev.-43) was first posted on www wdol.gov on 07/10/2018

Hazar dous Wast e Pi ckup/ Di sposal

Servi ces

EE R R R R I I R R R R R R R I I I I R S R R R R I I I I R I R R S O

REG STER OF WAGE DETERM NATI ONS UNDER
THE SERVI CE CONTRACT ACT
By direction of the Secretary of Labor

U S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADM NI STRATI ON
WAGE AND HOUR DI VI SI ON
WASHI NGTON, D.C. 20210

Wage Determination No: 1996-0223
Revi si on No: 43
Date O Revision: 07/03/2018

Daniel W Sims Di vi sion of Wage
Di rector Det erm nati ons
Not e: Under

cal endar year 2018 applies to al
for which the contract
January 1, 2015.
al
$10. 35 per
if it is higher) for al
2018. The EO mi ni nrum wage rate wl|

If this contract

Executive Order (EO 13658, an hourly mi ni numwage of $10.35 for

contracts subject to the Service Contract Act
is awarded (and any solicitation was issued) on or after
is covered by the EQ
workers in any classification listed on this wage determ nation at
hour (or the applicable wage rate listed on this wage determn nation,
hours spent perform ng on the contract
be adjusted annually. Additional

the contractor nust pay

| east
i n cal endar year
i nformation

on contractor requirements and worker protections under the EO is avail abl e at

www. dol . gov/ whd/ govcontracts

NATI ONW DE: Applicable in the continental

Regi ons are defined as foll ows:

M DWEST REG ON: Il linois, Indiana,
Nebraska, North Dakota, Ohio,
NORTHEAST REQ ON: Connecticut, Mine,
New Yor k, Pennsylvania, Pureto Rico,
SQUTH REG ON: Al abama, Arkansas,
Geor gi a, Kentucky,

Sout h Carolina, Tennessee, Texas,

Del awar e,
Loui si ana, Maryl and, M ssi ssippi,
Virginia, and West Virginia;

U. S. and Hawai i

| owa, Kansas, M chigan, M nnesota, M ssouri,
Sout h Dakota, and W sconsin;
Massachusetts, New Hanpshire, New Jersey,

Rhode Island, Vernont and Virgin |slands;

District of Colunbia, Florida,
North Carolina, Cklahomm,

WEST REG ON: Arizona, California, Colorado, Hawaii, |daho, Montana, Nevada, New
Mexi co, Oregon, U ah, Washington, and Wom ng.
**Fringe Benefits Required Foll ow the Occupational Listing**

Enpl oyed on contracts for renoval
rel ated cl eanup services.
OCCUPATI ON CCDE - TITLE
23440 - Heavy Equi prent Operat or

M DWEST REG ON
NORTHEAST REG ON

SOUTH REG ON
WEST REG ON
23470 - Laborer

M DWEST REG ON
NORTHEAST REG ON

SOUTH REG ON
WEST REGQ ON
30090 - Environnental Technician

M DWEST REG ON
NORTHEAST REG ON
SOQUTH REG ON
WEST REG ON

31010 - Airplane Pil ot

https://www.wdol.gov/wdol/scafiles/non-std/96-0223.sca?v=43

of oil

spills, hazardous waste materials and

FOOTNOTE RATE

30.
29.
26.
30.

87
32
89
28

17. 37
17.79
13.55
15. 50

27.
29.
26.
27.
29.

47
25
05
64
33
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31361 - Truckdriver, Light

M DVWEST REG ON 15. 66
NORTHEAST REG ON 19. 65
SQUTH REG ON 12. 73
VWEST REG ON 13.25
31362 - Truckdriver, Medium
M DVWEST REG ON 25. 25
NORTHEAST REG ON 25.31
SOQUTH REG ON 21. 48
VST REG ON 23.72
31363 - Truckdriver, Heavy
M DWEST REG ON 26. 46
NORTHEAST REG ON 26. 58
SQUTH REG ON 22.51
VWEST REG ON 24. 90

Not e: Executive Order (EQ 13706, Establishing Paid Sick Leave for Federa
Contractors, applies to all contracts subject to the Service Contract Act for
whi ch the contract is awarded (and any solicitation was issued) on or after
January 1, 2017. If this contract is covered by the EQ the contractor nust
provi de enpl oyees with 1 hour of paid sick |eave for every 30 hours they work,
up to 56 hours of paid sick | eave each year. Enployees nust be pernitted to use

paid sick |l eave for their own illness, injury or other health-rel ated needs,
i ncluding preventive care; to assist a famly nmenber (or person who is |ike
famly to the enployee) who is ill, injured, or has other health-rel ated needs,

i ncludi ng preventive care; or for reasons resulting from or to assist a famly
menber (or person who is like famly to the enployee) who is the victimof,
donestic viol ence, sexual assault, or stalking. Additional information on
contractor requirenents and worker protections under the EOis avail able at
www. dol . gov/ whd/ govcont ract s.

ALL OCCUPATI ONS LI STED ABOVE RECEI VE THE FOLLOW NG BENEFI TS

HEALTH & WELFARE: $4.48 per hour or $179.20 per week or $776.53 per nonth

HEALTH & WELFARE EO 13706: $4.18 per hour, or $167.20 per week, or $724.53 per
nont h*

*This rate is to be used only when conpensating enpl oyees for performance on an
SCA- covered contract al so covered by EO 13706, Establishing Paid Sick Leave for
Federal Contractors. A contractor nay not receive credit toward its SCA
obligations for any paid sick | eave provided pursuant to EO 13706.

VACATI ON: 2 weeks paid vacation after 1 year of service with a contractor or
successor, 3 weeks after 5 years, and 4 weeks after 15 years. Length of service
i ncl udes the whol e span of continuous service with the present contractor or
successor, wherever enployed, and with the predecessor contractors in the
performance of simlar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLI DAYS: A mini mum of ten paid holidays per year: New Year's Day, Martin Luther
King Jr.'s Birthday, Washington's Birthday, Menorial Day, |ndependence Day,

Labor Day, Col unbus Day, Veterans' Day, Thanksgiving Day, and Christnas Day. (A
contractor may substitute for any of the naned holidays another day off with pay
in accordance with a plan communi cated to the enpl oyees involved.) (See 29 CFR
4.174)

VACATI ON (Hawaii): 2 weeks paid vacation after 1 year of service with a
contractor or successor; 3 weeks after 10 years, and 4 weeks after 15 years.
Length of service includes the whol e span of continuous service with the present
contractor or successor, wherever enployed, and with the predecessor contractors
in the perfornance of simlar work at the sane Federal facility. (Reg. 29 CFR

https://www.wdol.gov/wdol/scafiles/non-std/96-0223.sca?v=43 7/15/2018
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4.173)

HEALTH & WELFARE (Hawaii): $1.91 per hour, or $76.40 per week, or $331.07 per
nmonth for all enployees on whose behalf the contractor provides health care
benefits pursuant to the Hawaii prepaid Health Care Act. For those enpl oyees who
are not receiving health care benefits nmandated by the Hawaii prepaid Health
Care Act, the new health and welfare benefit rate will be $4.48 per hour

HEALTH & WELFARE (Hawaii EO 13706): $1.63 per hour, or $65.20 per week, or
$282.53 per nmonth for all enployees on whose behal f the contractor provides
health care benefits pursuant to the Hawaii prepaid Health Care Act. For those
enpl oyees who are not receiving health care benefits nmandated by the Hawai
prepaid Health Care Act, the new health and welfare benefit rate will be $4.18
per hour. *

*This rate is to be used only when conpensati ng enpl oyees for performance on an
SCA- covered contract al so covered by EO 13706, Establishing Paid Sick Leave for
Federal Contractors. A contractor nmay not receive credit toward its SCA
obligations for any paid sick | eave provided pursuant to EO 13706.

** UNI FORM ALLOMANCE **

I f enployees are required to wear uniforns in the performance of this contract
(either by the terns of the Government contract, by the enployer, by the state
or local law, etc.), the cost of furnishing such unifornms and naintaining (by

| aundering or dry cleaning) such uniforns is an expense that nmay not be borne by
an enpl oyee where such cost reduces the hourly rate below that required by the
wage determ nation. The Departnent of Labor will accept paynent in accordance
with the foll owi ng standards as conpliance:

The contractor or subcontractor is required to furnish all enployees with an
adequat e nunber of uniforns w thout cost or to reinburse enpl oyees for the
actual cost of the uniforns. In addition, where uniformcleaning and nai nt enance
is made the responsibility of the enployee, all contractors and subcontractors
subject to this wage determnation shall (in the absence of a bona fide

col l ective bargai ni ng agreenent providing for a different anount, or the

furni shing of contrary affirmative proof as to the actual cost), reinburse al
enpl oyees for such cleaning and mai ntenance at a rate of $3.35 per week (or $.67
cents per day). However, in those instances where the uniforns furnished are
made of "wash and wear" materials, may be routinely washed and dried with other
personal garnents, and do not require any special treatnent such as dry
cleaning, daily washing, or conmercial laundering in order to neet the

cl eanliness or appearance standards set by the terns of the Governnment contract,
by the contractor, by law, or by the nature of the work, there is no requirenent
that enpl oyees be reinbursed for uniform nmai ntenance costs.

** NOTES APPLYI NG TO THI S WAGE DETERM NATI ON **

Under the policy and gui dance contained in Al Agency Menorandum No. 159, the
Wage and Hour Division does not recognize, for section 4(c) purposes,
prospective wage rates and fringe benefit provisions that are effective only
upon such contingencies as "approval of Wage and Hour, issuance of a wage
determ nation, incorporation of the wage deternination in the contract,
adjusting the contract price, etc." (The relevant CBA section) in the collective
bar gai ni ng agreement between (the parties) contains contingency |anguage that
Wage and Hour does not recognize as reflecting "arms |l ength negotiation" under
section 4(c) of the Act and 29 C.F. R 5.11(a) of the regulations. This wage
determnation therefore reflects the actual CBA wage rates and fringe benefits

https://www.wdol.gov/wdol/scafiles/non-std/96-0223.sca?v=43 7/15/2018
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pai d under the predecessor contract.
** SERVI CE CONTRACT ACT DI RECTORY OF OCCUPATI ONS **

The duties of enployees under job titles listed are those described in the
"Service Contract Act Directory of Cccupations", Fifth Edition (Revision 1),
dat ed Septenber 2015, unl ess ot herw se indicated.

REQUEST FOR AUTHORI ZATI ON OF ADDI TI ONAL CLASSI FI CATI ON AND WAGE RATE
St andard Form 1444 (SF-1444)

Conf or mance Process:

The contracting officer shall require that any class of service enployee which
is not listed herein and which is to be enpl oyed under the contract (i.e., the
work to be performed is not perforned by any classification listed in the wage
determnation), be classified by the contractor so as to provide a reasonabl e
relationship (i.e., appropriate | evel of skill conparison) between such unlisted
classifications and the classifications listed in the wage determ nati on. Such
conforned cl asses of enpl oyees shall be paid the nonetary wages and furnished
the fringe benefits as are determined (See 29 CFR 4.6(b)(2)(i)). Such conform ng
procedures shall be initiated by the contractor prior to the perfornmance of
contract work by such unlisted class(es) of enployees (See 29 CFR
4.6(b)(2)(ii)). The Wage and Hour Division shall nmake a final deternination of
conforned cl assification, wage rate, and/or fringe benefits which shall be
retroactive to the conmencenent date of the contract (See 29 CFR
4.6(b)(2)(iv)(C(vi)). Wen multiple wage deterninations are included in a
contract, a separate SF-1444 should be prepared for each wage deternination to
which a class(es) is to be conforned.

The process for preparing a conformance request is as foll ows:

1) When preparing the bid, the contractor identifies the need for a conforned
occupation(s) and conputes a proposed rate(s).

2) After contract award, the contractor prepares a witten report listing in
order the proposed classification title(s), a Federal grade equival ency (FGE)
for each proposed classification(s), job description(s), and rationale for
proposed wage rate(s), including informati on regardi ng the agreenent or

di sagreenment of the authorized representative of the enployees involved, or
where there is no authorized representative, the enpl oyees thenselves. This
report should be submitted to the contracting officer no later than 30 days
after such unlisted class(es) of enployees perforns any contract work.

3) The contracting officer reviews the proposed action and pronptly subnits a
report of the action, together with the agency's recommendati ons and pertinent
i nformation including the position of the contractor and the enpl oyees, to the
Wage and Hour Division, U S. Departnent of Labor, for review (See 29 CFR

4.6(b)(2)(ii)).

4) Wthin 30 days of receipt, the Wage and Hour Division approves, nodifies, or
di sapproves the action via transmttal to the agency contracting officer, or
notifies the contracting officer that additional tinme will be required to
process the request.

5) The contracting officer transmts the Wage and Hour decision to the
contractor

6) The contractor inforns the affected enpl oyees.

https://www.wdol.gov/wdol/scafiles/non-std/96-0223.sca?v=43 7/15/2018



Page 5 of 5

Information required by the Regul ati ons nust be subnmitted on SF-1444 or bond
paper.

When preparing a conformance request, the "Service Contract Act Directory of
Qccupations" (the Directory) should be used to conpare job definitions to ensure
that duties requested are not perfornmed by a classification already listed in
the wage determ nation. Renenber, it is not the job title, but the required
tasks that determ ne whether a class is included in an established wage

determ nati on. Conformances may not be used to artificially split, conbine, or
subdi vide classifications listed in the wage determnination
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ATTACHMENT 5
Electronic Invoicing Instructions - Contract Invoices

1. Complete and sign EPA's Agreement for Email Submission of Contract Invoices and email the
completed form to ContractPaymentinfo@epa.gov (phone: (919) 541-1148).

2. Wait for authorization. Please do not submit a contract bill via email until you receive an authorization
email from the RTP Finance Center.

3. After receiving authorization from the RTP Finance Center, submit your invoice in PDF format via
email using the following procedures.

e Put the contract number, invoice number and delivery order number in the SUBJECT line of the
email.

Example: |_68w09999 234B 00005.pdf. If multiple invoices are attached, please put the
contract number only. If you are attaching multiple invoices, please limit the number of
attachments/invoices to 10 per email. Please submit separate emails per contract.

e Do not submit correspondence in the body of the email, and do not include any attachments
which are not invoices.

e Itis suggested that the following statement be included in email body:

NOTICE: this email data is for the designated recipient only and may contain privileged or
confidential information. If you have received it in error, please notify the sender immediately and
delete the original. Any unauthorized use of this email is prohibited.

e Invoices must be in PDF format and attached to the email. A separate attachment for each
invoice is required. If the invoice is a scanned document, the size should be standard 8.5” x 11”.
The first page of the PDF document must contain the first page of the invoice.

e Each invoice must be signed by a representative of the contractor that is fully and completely
authorized to sign on behalf of the contractor. The representative must also print his/her name,
direct dial phone number, and email address on the invoice.

e Invoices in PDF format must be named as follows:
contractnumber_invoicenumber_ordernumber.pdf.

e Invoices may be rejected if the file name is incorrect.

0 Contract number: Field is 8 digits (for non-EPA contracts we use the first two digits and
the last six digits)

0 Invoice number: Field is 11 digits. Please do not exceed 11 digits per invoice number.

0 Any invoice that exceeds the 11 digit limit will be entered using the first 11 digits
starting from the right. Numbers should not begin with a zero or with a special
character. Invoice numbers should not include an underscore or a ‘/’.

0 Order number: Field is 5 digits (if there is no order number, please enter ‘00000’ or
simply end with the .pdf)
Example:
|_EPXX9999_STB-300_00001.pfd
|_68XX0000_7.pdf (no order number required)
|_261D00XX_ 54678994999 00000.pdf (using zeros as placeholders; no order number
required)



|_GSF0440G_B345_01100.pfd
|_EPWO01111_1.pdf

4. Email your invoice to DDC-KInvoices@epa.gov after you receive the authorization email and as
instructed.

5. You will receive an auto reply message once the RTP Finance Center receives your email. If for
some reason the RTP Finance Center cannot accept your electronic invoice, you will be notified as
soon as possible. You are required to contact the RTP Finance Center at 919-541-1148 if your
email submission is rejected.

6. Receipt date for invoices will be the date the RTP Finance Center retrieves and successfully opens
the invoice attachments. If invoices are sent on a weekend or federal holiday, or after 3 p.m. (EST or
EDT) on a regular work day, the receipt will be dated for the next business day.

Invoices will be reviewed and approved for payment by the Contractor Officer’s Representative.

The Federal Government is exempted from paying taxes. Our tax exempt number is 52-085-2695.





